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SAMPLE ADDRESS

SAMPLE PROJECT

SAMPLE CONSTRUCTION COMPANY

TAKEOFF DESIGNS

Project name SAMPLE ADDRESS

NASHVILLE

TN 

Estimator Chris Meyers

Job size 454740 sqft

Project Apartment Building

Notes ASSUMPTIONS WERE MADE BUILDER TO VERIFY PRIOR TO

ORDERING.

Assuptions/Verification:

1.  SEE VERIFICATION FORM

Revision 2/16/18:

1. ADDED 1" TO TOTAL HEIGHT OF 4TH FLOOR STUDS PER

CONVERSATION WITH CUSTOMER VIA EMAIL ON 2-10-18.
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SAMPLE ADDRESS

Load Assembly Description Takeoff Quantity Notes

070 4th Walls
D0-32016 4th Flr 2x6 Ext Wall 8' to 12' (Incl Bracing)

2 X 6 #2 SFP 116 5/8 FRT 2,056.00 PCS FRT STUDS

2 X 6 #2 SPF 134 5/8 FRT 2,877.00 PCS FRT STUDS

2 X 6 #3 SYP .42BORATE 12 FRT 362.00 PCS FRT PT PLATE
2 X 6 #3 SYP FIRE RETARDANT RL 8,688.00 LF FRT PLATE

2 X 4 #3 SYP RL 16,224.00 LF BRACING

TWO-SIDED 7/16" FLAMEDXX SHEATHING 4 X 8 1,652.00 PCS SHEATHING

SILL SEAL, 5-1/2 x 50' STYRO 79.00 PCS SILL SEAL

HOUSE WRAP, 9' x 150' TYVEK 36.00 PCS WRAP

TAPE, TYVEK 2" 36.00 PCS TAPE

D0-32101 4th Flr 2x4 Int Corridor Wall 8' to 12'
2 X 4 #2 SPF 116 5/8 7,185.00 PCS DOUBLE STUDS 16"OC

2 X 4 #3 SYP .42BORATE 16 198.00 PCS PT PLATE
2 X 4 #3 SYP RL 6,324.00 LF PLATE

2 X 4 #3 SYP RL 71,846.00 LF BRACING

D0-32101 4th Flr 2x4 Int Party Wall 8' to 12'
2 X 4 #2 SPF 116 5/8 7,821.00 PCS STUDS

2 X 4 #3 SYP .42BORATE 16 279.00 PCS PT PLATE
2 X 4 #3 SYP RL 8,863.00 LF PLATE

2 X 4 #3 SYP RL 7,048.00 LF BRACING

D0-32101 4th Flr 2x4 Int LB Wall 8' to 12'
2 X 4 #2 SPF 116 5/8 7,005.00 PCS DOUBLE STUDS 12"OC

2 X 4 #3 SYP .42BORATE 16 129.00 PCS PT PLATE
2 X 4 #3 SYP RL 4,112.00 LF PLATE

2 X 4 #3 SYP RL 3,270.00 LF BRACING

D0-32101 4th Flr 2x4 Int NLB Wall 8' to 12'
2 X 4 #2 SPF 116 5/8 8,905.00 PCS STUDS

2 X 4 #3 SYP .42BORATE 16 490.00 PCS PT PLATE
2 X 4 #3 SYP RL 15,676.00 LF PLATE

2 X 4 #3 SYP RL 12,468.00 LF BRACING

D0-32106 4th Flr 2x6 Int Corridor Wall 8' to 12'

2 X 6 #2 SPF 116 5/8 1,385.00 PCS DOUBLE STUDS 16"OC

2 X 6 #3 SYP .42BORATE  12 51.00 PCS PT PLATE
2 X 6 #3 SYP RL 1,224.00 LF PLATE

2 X 4 #3 SYP RL 972.00 LF BRACING

D0-32106 4th Flr 2x6 Int Party Wall 8' to 12'

2 X 6 #2 SPF 116 5/8 2,451.00 PCS STUDS

2 X 6 #3 SYP .42BORATE  12 118.00 PCS PT PLATE
2 X 6 #3 SYP RL 2,788.00 LF PLATE

2 X 4 #3 SYP RL 2,214.00 LF BRACING

D0-32106 4th Flr 2x6 Int LB Wall 8' to 12'

2 X 6 #2 SPF 116 5/8 623.00 PCS DOUBLE STUDS 12"OC

2 X 6 #3 SYP .42BORATE  12 16.00 PCS PT PLATE
2 X 6 #3 SYP RL 368.00 LF PLATE

2 X 4 #3 SYP RL 294.00 LF BRACING
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SAMPLE ADDRESS

Load Assembly Description Takeoff Quantity Notes

D0-32106 4th Flr 2x6 Int NLB Wall 8' to 12'

2 X 6 #2 SPF 116 5/8 1,272.00 PCS STUDS 16"OC

2 X 6 #3 SYP .42BORATE  12 94.00 PCS PT PLATE
2 X 6 #3 SYP RL 2,240.00 LF PLATE

2 X 4 #3 SYP RL 1,780.00 LF BRACING

D0-32146 4th Flr 2x6 Int Short Wall 

2 X 6 #2 SPF  14 211.00 PCS STUDS

2 X 6 #3 SYP .42BORATE  12 63.00 PCS PT PLATE
2 X 6 #3 SYP RL 1,492.00 LF PLATE

D0-32350 4th Flr Header Pkg 2x4 Wall

2 X 6 #2 SYP  14 363.00 PCS HEADERS

2 X 8 #2 SYP  14 137.00 PCS HEADERS

2 X 10 #2 SYP  14 18.00 PCS HEADERS

2 X 12 #2 SYP  14 29.00 PCS HEADERS

1/2 (15/32)" 4 X 8 CDX SYP 120.00 PCS FLITCH

D0-32355 4th Flr FRT Header Pkg 2x6 Wall
2 X 8 #2 SYP FIRE RETARDANT 14 467.00 PCS FRT HEADERS

2 X 10 #2 SYP FIRE RETARDANT 14 2.00 PCS FRT HEADERS

2 X 12 #2 SYP FIRE RETARDANT 14 2.00 PCS FRT HEADERS

1/2(15/32)" 4 X 8 CDX SYP FIRE RETARDANT 138.00 PCS FRT FLITCH

D0-32440 Misc. Framing Materials

2 X 12 #2 SYP  12 4.00 PCS BEAMS

2 X 12 #2 SYP  08 1.00 PCS BEAMS

2 X 12 #2 SYP  14 6.00 PCS BEAMS
2 X 4 #3 SYP RL 4,170.00 LF SHEARWALL BLOCKING

3/4 (23/32)" 4 X 8 OSB 365.00 PCS FLOOR TRUSS DRAFTSTOP GYP

PER 4/A6.45
6 X 6 #2 SYP POST 10 FRT 14.00 PCS FRT POSTS

2 X 12 #2 SYP 8 FRT 42.00 PCS FRT BEAMS

2 X 12 #2 SYP 12 FRT 18.00 PCS FRT BEAMS

2 X 12 #2 SYP 14 FRT 60.00 PCS FRT BEAMS

2 X 12 #2 SYP 16 FRT 6.00 PCS FRT BEAMS

2 X 12 #2 SYP 10 FRT 4.00 PCS FRT BEAMS

2 X 12 #2 SYP 18 FRT 2.00 PCS FRT BEAMS

2 X 6 #3 SYP RL 2,220.00 LF BATH BLOCKING

2 X 8 #3 SYP RL 1,960.00 LF VERY TOP PLATE

2 X 12 #3 SYP RL 1,025.00 LF VERY TOP PLATE

2 X 10 #2 SYP FIRE RETARDANT RL 810.00 LF JULIET BALCONY MATERIAL

2 X 10 #2 SYP 8 FRT 80.00 PCS JULIET BALCONY MATERIAL

HANGER, SIMPSON LUS28-2 60.00 PCS JULIET BALCONY MATERIAL
SIMPSON LUC210Z 60.00 LF JULIET BALCONY MATERIAL

2 X 8 #2 SYP RL 390.00 LF BLOCKING

2 X 12 #2 SYP RL 120.00 LF BLOCKING

4 X 4 POST 10 PT 6.00 PCS EXTERIOR POSTS.  SEE 8/S602.  VERIFY

SPECIES/GRADE.

4 X 10 BEAM 10 PT 26.00 PCS SEE 8/S602.  VERIFY SPECIES/GRADE.

6 X 12 BEAM 12 PT 5.00 PCS SEE 8/S602.  VERIFY SPECIES/GRADE.

2 X 6 JOIST 12 PT 80.00 PCS SEE 8/S602.  VERIFY SPECIES/GRADE.
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SAMPLE ADDRESS

Load Assembly Description Takeoff Quantity Notes

D0-32440 Misc. Framing Materials
POST TO BEAM CONNECTOR, BC4 6.00 PCS CAPS

2 X 10 #2 SYP 3B PWMCA 12 7.00 PCS SEE 8/S602.  VERIFY

SPECIES/GRADE.

HANGER, SIMPSON LUS28 100.00 PCS HANGERS
1 X 4 T&G WOOD DECK RL 3,960.00 LF T&G DECKING AT 8/S602

2 X 10 #2 SYP  14 6.00 PCS BEAMS
HANGER, SIMPSON LUS210-3 4.00 PCS HANGERS

HANGER, SIMPSON HUS212-3 1.00 PCS HANGERS

SIMPSON HHUS410 1.00 PCS HANGERS

2 X 10 #2 SYP  12 3.00 PCS BEAMS

HANGER, SIMPSON LUS26 150.00 PCS HANGERS

7/16" 4 X 8 OSB STRUCT.1 1,560.00 PCS INTERIOR SHEARWALL SHEATHING

D0-32440 Misc. Framing Materials

1" 2x12 DRYW FIRECD SHAFTLNR MOLD RESIST 580.00 PCS SHAFTLINER MATERIAL

SHAFT LINER, METAL AREA SEP. WALL CLIP 500/BOX 5.00 PCS SHAFTLINER MATERIAL

SHAFT LINER, METAL 2" x 10' C-CHANEL 240.00 PCS SHAFTLINER MATERIAL

SHAFT LINER, METAL 2" x 12' H-STUD 340.00 PCS SHAFTLINER MATERIAL
2 X 4 #3 SYP RL 8,000.00 LF FURDOWN MATERIAL

2 X 12 #2 SYP FIRE RETARDANT RL 740.00 LF LEDGER AT BALCONIES

SIMPSON CS20 STRAP 250'/ROLL 12.00 PCS DOOR/WINDOW OPENING STRAPS

COIL STRAP 150' ROLL, CS16 10.00 PCS DOOR/WINDOW OPENING STRAPS

130 5th Floor System
D0-40300 5th Floor Sub-Flooring

3/4 (23/32)" 4 X 8 OSB TG 3,375.00 PCS INTERIOR SUBFLOOR

3/4 (23/32)" 4 X 8 CDX SYP .25ACQ T&G 202.00 PCS ASSUMED PT EXTERIOR SUBFLOOR.

VERIFY IF PT NECESSARY.

3/4 (23/32)" 4 X 8 CDX FIRE RETARDANTT&G 247.00 PCS FRT INTERIOR SUBFLOOR

ADHESIVE, TUBE 1,304.00 PCS GLUE

D0-40300 Floor System Blocking
2 X 4 #3 SYP FIRE RETARDANT RL 5,300.00 LF FRT RIBBON

2 X 6 #3 SYP RL 16,150.00 LF STRONGBACK

2 X 4 #3 SYP RL 19,901.00 LF RIBBON/BLOCKING

150 5th Walls
D0-32016 5th Flr 2x6 Ext Wall 8' to 12' (Incl Bracing)

2 X 6 #2 SFP 115 FRT 1,776.00 PCS FRT STUDS

2 X 6 #2 SPF 133 FRT 2,877.00 PCS FRT STUDS

2 X 6 #3 SYP FIRE RETARDANT RL 12,240.00 LF FRT PLATE

2 X 4 #3 SYP RL 15,832.00 LF BRACING

TWO-SIDED 7/16" FLAMEDXX SHEATHING 4 X 8 1,575.00 PCS SHEATHING

HOUSE WRAP, 9' x 150' TYVEK 36.00 PCS WRAP

TAPE, TYVEK 2" 36.00 PCS TAPE

D0-32101 5th Flr 2x4 Int Corridor Wall 8' to 12'

2 X 4 #2 SPF  115 7,690.00 PCS DOUBLE STUDS 16"OC
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SAMPLE ADDRESS

Load Assembly Description Takeoff Quantity Notes

D0-32101 5th Flr 2x4 Int Corridor Wall 8' to 12'

1 X 4 #3 SYP  16 212.00 PCS MUD-SILL
2 X 4 #3 SYP RL 10,153.00 LF PLATE

2 X 4 #3 SYP RL 72,199.00 LF BRACING

D0-32101 5th Flr 2x4 Int Party Wall 8' to 12'

2 X 4 #2 SPF  115 8,851.00 PCS STUDS
2 X 4 #3 SYP RL 15,105.00 LF PLATE

2 X 4 #3 SYP RL 8,008.00 LF BRACING

D0-32101 5th Flr 2x4 Int LB Wall 8' to 12'

2 X 4 #2 SPF  115 8,052.00 PCS DOUBLE STUDS 12"OC
2 X 4 #3 SYP RL 7,088.00 LF PLATE

2 X 4 #3 SYP RL 3,759.00 LF BRACING

D0-32101 5th Flr 2x4 Int NLB Wall 8' to 12'

2 X 4 #2 SPF  115 10,526.00 PCS STUDS
2 X 4 #3 SYP RL 27,816.00 LF PLATE

2 X 4 #3 SYP RL 25,788.00 LF BRACING

D0-32106 5th Flr 2x6 Int Corridor Wall 8' to 12'

2 X 6 #2 SPF 115 1,558.00 PCS DOUBLE STUDS 16"OC

1 X 6 #3 SYP  12 58.00 PCS MUD-SILL
2 X 6 #3 SYP RL 2,064.00 LF PLATE

2 X 4 #3 SYP RL 1,093.00 LF BRACING

D0-32106 5th Flr 2x6 Int Party Wall 8' to 12'

2 X 6 #2 SPF 115 2,911.00 PCS STUDS
2 X 6 #3 SYP RL 4,990.00 LF PLATE

2 X 4 #3 SYP RL 2,642.00 LF BRACING

D0-32106 5th Flr 2x6 Int LB Wall 8' to 12'

2 X 6 #2 SPF 115 905.00 PCS DOUBLE STUDS 12"OC
2 X 6 #3 SYP RL 800.00 LF PLATE

2 X 4 #3 SYP RL 426.00 LF BRACING

D0-32106 5th Flr 2x6 Int NLB Wall 8' to 12'

2 X 6 #2 SPF 115 1,412.00 PCS STUDS
2 X 6 #3 SYP RL 3,730.00 LF PLATE

2 X 4 #3 SYP RL 1,976.00 LF BRACING

D0-32146 5th Flr 2x6 Int Short Wall 

2 X 6 #2 SPF  14 266.00 PCS STUDS
2 X 6 #3 SYP RL 2,820.00 LF PLATE

D0-32350 5th Flr Header Pkg 2x4 Wall

2 X 6 #2 SYP  14 433.00 PCS HEADERS

2 X 8 #2 SYP  14 169.00 PCS HEADERS

2 X 10 #2 SYP  14 18.00 PCS HEADERS

2 X 12 #2 SYP  14 42.00 PCS HEADERS

1/2 (15/32)" 4 X 8 CDX SYP 145.00 PCS FLITCH

D0-32355 5th Flr FRT Header Pkg 2x6 Wall
2 X 8 #2 SYP FIRE RETARDANT 14 486.00 PCS FRT HEADERS

2 X 10 #2 SYP FIRE RETARDANT 14 2.00 PCS FRT HEADERS
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SAMPLE ADDRESS

Load Assembly Description Takeoff Quantity Notes

D0-32355 5th Flr FRT Header Pkg 2x6 Wall
2 X 12 #2 SYP FIRE RETARDANT 14 2.00 PCS FRT HEADERS

1/2(15/32)" 4 X 8 CDX SYP FIRE RETARDANT 144.00 PCS FRT FLITCH

D0-32440 Misc. Framing Materials

2 X 12 #2 SYP  12 4.00 PCS BEAMS

2 X 12 #2 SYP  08 1.00 PCS BEAMS

2 X 12 #2 SYP  14 6.00 PCS BEAMS
2 X 4 #3 SYP RL 4,170.00 LF SHEARWALL BLOCKING

3/4 (23/32)" 4 X 8 OSB 395.00 PCS FLOOR TRUSS DRAFTSTOP GYP

PER 4/A6.45
6 X 6 #2 SYP POST 10 FRT 14.00 PCS FRT POSTS

2 X 12 #2 SYP 8 FRT 42.00 PCS FRT BEAMS

2 X 12 #2 SYP 12 FRT 18.00 PCS FRT BEAMS

2 X 12 #2 SYP 14 FRT 78.00 PCS FRT BEAMS

2 X 12 #2 SYP 16 FRT 6.00 PCS FRT BEAMS

2 X 12 #2 SYP 10 FRT 4.00 PCS FRT BEAMS

2 X 12 #2 SYP 18 FRT 2.00 PCS FRT BEAMS

2 X 6 #3 SYP RL 2,680.00 LF BATH BLOCKING

2 X 8 #3 SYP RL 2,235.00 LF VERY TOP PLATE

2 X 12 #3 SYP RL 1,225.00 LF VERY TOP PLATE

2 X 10 #2 SYP FIRE RETARDANT RL 810.00 LF JULIET BALCONY MATERIAL

2 X 10 #2 SYP 8 FRT 80.00 PCS JULIET BALCONY MATERIAL

HANGER, SIMPSON LUS28-2 60.00 PCS JULIET BALCONY MATERIAL
SIMPSON LUC210Z 60.00 LF JULIET BALCONY MATERIAL

2 X 8 #2 SYP RL 390.00 LF BLOCKING

2 X 12 #2 SYP RL 120.00 LF BLOCKING

2 X 10 #2 SYP  12 3.00 PCS BEAMS

7/16" 4 X 8 OSB STRUCT.1 1,560.00 PCS INTERIOR SHEARWALL SHEATHING

D0-32440 Misc. Framing Materials
2 X 4 #3 SYP RL 5,600.00 LF FURDOWN MATERIAL

2 X 12 #2 SYP FIRE RETARDANT RL 1,005.00 LF LEDGER AT BALCONIES

SIMPSON CS20 STRAP 250'/ROLL 12.00 PCS DOOR/WINDOW OPENING STRAPS

COIL STRAP 150' ROLL, CS16 10.00 PCS DOOR/WINDOW OPENING STRAPS

160 6th Floor System
D0-40300 6th Floor Sub-Flooring

3/4 (23/32)" 4 X 8 OSB TG 3,375.00 PCS INTERIOR SUBFLOOR

3/4 (23/32)" 4 X 8 CDX SYP .25ACQ T&G 202.00 PCS ASSUMED PT EXTERIOR SUBFLOOR.

VERIFY IF PT NECESSARY.

3/4 (23/32)" 4 X 8 CDX FIRE RETARDANTT&G 247.00 PCS FRT INTERIOR SUBFLOOR

ADHESIVE, TUBE 1,304.00 PCS GLUE

D0-40300 Floor System Blocking
2 X 4 #3 SYP FIRE RETARDANT RL 5,300.00 LF FRT RIBBON

2 X 6 #3 SYP RL 16,150.00 LF STRONGBACK

2 X 4 #3 SYP RL 19,901.00 LF RIBBON/BLOCKING

170 6th Walls
D0-32016 6th Flr 2x6 Ext Wall 8' to 12' (Incl Bracing)

2 X 6 #2 SFP 115 FRT 1,776.00 PCS FRT STUDS
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Load Assembly Description Takeoff Quantity Notes

D0-32016 6th Flr 2x6 Ext Wall 8' to 12' (Incl Bracing)
2 X 6 #2 SPF 133 FRT 2,877.00 PCS FRT STUDS

2 X 6 #3 SYP FIRE RETARDANT RL 12,240.00 LF FRT PLATE

2 X 4 #3 SYP RL 15,832.00 LF BRACING

TWO-SIDED 7/16" FLAMEDXX SHEATHING 4 X 8 1,575.00 PCS SHEATHING

HOUSE WRAP, 9' x 150' TYVEK 36.00 PCS WRAP

TAPE, TYVEK 2" 36.00 PCS TAPE

D0-32101 6th Flr 2x4 Int Corridor Wall 8' to 12'

2 X 4 #2 SPF  115 3,845.00 PCS STUDS

1 X 4 #3 SYP  16 212.00 PCS MUD-SILL
2 X 4 #3 SYP RL 10,153.00 LF PLATE

2 X 4 #3 SYP RL 72,199.00 LF BRACING

D0-32101 6th Flr 2x4 Int Party Wall 8' to 12'

2 X 4 #2 SPF  115 7,208.00 PCS STUDS
2 X 4 #3 SYP RL 15,105.00 LF PLATE

2 X 4 #3 SYP RL 8,008.00 LF BRACING

D0-32101 6th Flr 2x4 Int LB Wall 8' to 12'

2 X 4 #2 SPF  115 4,026.00 PCS STUDS 12"OC
2 X 4 #3 SYP RL 7,088.00 LF PLATE

2 X 4 #3 SYP RL 3,759.00 LF BRACING

D0-32101 6th Flr 2x4 Int NLB Wall 8' to 12'

2 X 4 #2 SPF  115 10,526.00 PCS STUDS
2 X 4 #3 SYP RL 27,816.00 LF PLATE

2 X 4 #3 SYP RL 25,788.00 LF BRACING

D0-32106 6th Flr 2x6 Int Corridor Wall 8' to 12'

2 X 6 #2 SPF 115 779.00 PCS STUDS

1 X 6 #3 SYP  12 58.00 PCS MUD-SILL
2 X 6 #3 SYP RL 2,064.00 LF PLATE

2 X 4 #3 SYP RL 1,093.00 LF BRACING

D0-32106 6th Flr 2x6 Int Party Wall 8' to 12'

2 X 6 #2 SPF 115 2,428.00 PCS STUDS
2 X 6 #3 SYP RL 4,990.00 LF PLATE

2 X 4 #3 SYP RL 2,642.00 LF BRACING

D0-32106 6th Flr 2x6 Int LB Wall 8' to 12'

2 X 6 #2 SPF 115 453.00 PCS STUDS 12"OC
2 X 6 #3 SYP RL 800.00 LF PLATE

2 X 4 #3 SYP RL 426.00 LF BRACING

D0-32106 6th Flr 2x6 Int NLB Wall 8' to 12'

2 X 6 #2 SPF 115 1,412.00 PCS STUDS
2 X 6 #3 SYP RL 3,730.00 LF PLATE

2 X 4 #3 SYP RL 1,976.00 LF BRACING

D0-32146 6th Flr 2x6 Int Short Wall 

2 X 6 #2 SPF  14 266.00 PCS STUDS
2 X 6 #3 SYP RL 2,820.00 LF PLATE

D0-32350 6th Flr Header Pkg 2x4 Wall
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Load Assembly Description Takeoff Quantity Notes

D0-32350 6th Flr Header Pkg 2x4 Wall

2 X 6 #2 SYP  14 433.00 PCS HEADERS

2 X 8 #2 SYP  14 169.00 PCS HEADERS

2 X 10 #2 SYP  14 18.00 PCS HEADERS

2 X 12 #2 SYP  14 42.00 PCS HEADERS

1/2 (15/32)" 4 X 8 CDX SYP 145.00 PCS FLITCH

D0-32355 6th Flr FRT Header Pkg 2x6 Wall
2 X 8 #2 SYP FIRE RETARDANT 14 486.00 PCS FRT HEADERS

2 X 10 #2 SYP FIRE RETARDANT 14 2.00 PCS FRT HEADERS

2 X 12 #2 SYP FIRE RETARDANT 14 2.00 PCS FRT HEADERS

1/2(15/32)" 4 X 8 CDX SYP FIRE RETARDANT 144.00 PCS FRT FLITCH

D0-32440 Misc. Framing Materials

2 X 12 #2 SYP  12 4.00 PCS BEAMS

2 X 12 #2 SYP  08 1.00 PCS BEAMS

2 X 12 #2 SYP  14 6.00 PCS BEAMS
2 X 4 #3 SYP RL 4,170.00 LF SHEARWALL BLOCKING

3/4 (23/32)" 4 X 8 OSB 395.00 PCS FLOOR TRUSS DRAFTSTOP GYP

PER 4/A6.45
6 X 6 #2 SYP POST 10 FRT 14.00 PCS FRT POSTS

2 X 12 #2 SYP 8 FRT 42.00 PCS FRT BEAMS

2 X 12 #2 SYP 12 FRT 18.00 PCS FRT BEAMS

2 X 12 #2 SYP 14 FRT 78.00 PCS FRT BEAMS

2 X 12 #2 SYP 16 FRT 6.00 PCS FRT BEAMS

2 X 12 #2 SYP 10 FRT 4.00 PCS FRT BEAMS

2 X 12 #2 SYP 18 FRT 2.00 PCS FRT BEAMS

2 X 6 #3 SYP RL 2,680.00 LF BATH BLOCKING

2 X 8 #3 SYP RL 2,235.00 LF VERY TOP PLATE

2 X 12 #3 SYP RL 1,225.00 LF VERY TOP PLATE

2 X 10 #2 SYP FIRE RETARDANT RL 810.00 LF JULIET BALCONY MATERIAL

2 X 10 #2 SYP 8 FRT 80.00 PCS JULIET BALCONY MATERIAL

HANGER, SIMPSON LUS28-2 60.00 PCS JULIET BALCONY MATERIAL
SIMPSON LUC210Z 60.00 LF JULIET BALCONY MATERIAL

2 X 8 #2 SYP RL 390.00 LF BLOCKING

2 X 12 #2 SYP RL 120.00 LF BLOCKING

2 X 10 #2 SYP  12 3.00 PCS BEAMS

7/16" 4 X 8 OSB STRUCT.1 1,560.00 PCS INTERIOR SHEARWALL SHEATHING

D0-32440 Misc. Framing Materials
2 X 4 #3 SYP RL 5,600.00 LF FURDOWN MATERIAL

2 X 12 #2 SYP FIRE RETARDANT RL 1,005.00 LF LEDGER AT BALCONIES

SIMPSON CS20 STRAP 250'/ROLL 12.00 PCS DOOR/WINDOW OPENING STRAPS

COIL STRAP 150' ROLL, CS16 10.00 PCS DOOR/WINDOW OPENING STRAPS

180 7th Floor System
D0-40300 7th Floor Sub-Flooring

3/4 (23/32)" 4 X 8 OSB TG 3,375.00 PCS INTERIOR SUBFLOOR

3/4 (23/32)" 4 X 8 CDX SYP .25ACQ T&G 202.00 PCS ASSUMED PT EXTERIOR SUBFLOOR.

VERIFY IF PT NECESSARY.

3/4 (23/32)" 4 X 8 CDX FIRE RETARDANTT&G 247.00 PCS FRT INTERIOR SUBFLOOR
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SAMPLE ADDRESS

Load Assembly Description Takeoff Quantity Notes

D0-40300 7th Floor Sub-Flooring

ADHESIVE, TUBE 1,304.00 PCS GLUE

D0-40300 Floor System Blocking
2 X 4 #3 SYP FIRE RETARDANT RL 5,300.00 LF FRT RIBBON

2 X 6 #3 SYP RL 16,150.00 LF STRONGBACK

2 X 4 #3 SYP RL 19,901.00 LF RIBBON/BLOCKING

190 7th Walls
D0-32016 7th Flr 2x6 Ext Wall 8' to 12' (Incl Bracing)

2 X 6 #2 SFP 115 FRT 4,653.00 PCS FRT STUDS

2 X 6 #3 SYP FIRE RETARDANT RL 12,240.00 LF FRT PLATE

2 X 4 #3 SYP RL 15,832.00 LF BRACING

TWO-SIDED 7/16" FLAMEDXX SHEATHING 4 X 8 1,530.00 PCS SHEATHING

HOUSE WRAP, 9' x 150' TYVEK 36.00 PCS WRAP

TAPE, TYVEK 2" 36.00 PCS TAPE

D0-32016 2x6 Ext Half Wall 8' to 12' (Incl Bracing)

2 X 6 #2 SPF  08 632.00 PCS STUDS TO BE CUT DOWN
2 X 6 #3 SYP RL 3,342.00 LF PLATE

2 X 8 #2 SYP RL 1,111.00 LF BLOCKING

7/16" 4 X 8 OSB 279.00 PCS SHEATHING

HOUSE WRAP, 9' x 150' TYVEK 6.60 PCS WRAP

TAPE, TYVEK 2" 6.60 PCS TAPE

D0-32101 7th Flr 2x4 Int Corridor Wall 8' to 12'

2 X 4 #2 SPF  115 3,845.00 PCS STUDS

1 X 4 #3 SYP  16 212.00 PCS MUD-SILL
2 X 4 #3 SYP RL 10,153.00 LF PLATE

2 X 4 #3 SYP RL 72,199.00 LF BRACING

D0-32101 7th Flr 2x4 Int Party Wall 8' to 12'

2 X 4 #2 SPF  115 7,208.00 PCS STUDS
2 X 4 #3 SYP RL 15,105.00 LF PLATE

2 X 4 #3 SYP RL 8,008.00 LF BRACING

D0-32101 7th Flr 2x4 Int LB Wall 8' to 12'

2 X 4 #2 SPF  115 4,026.00 PCS STUDS 12"OC
2 X 4 #3 SYP RL 7,088.00 LF PLATE

2 X 4 #3 SYP RL 3,759.00 LF BRACING

D0-32101 7th Flr 2x4 Int NLB Wall 8' to 12'

2 X 4 #2 SPF  115 10,526.00 PCS STUDS
2 X 4 #3 SYP RL 27,816.00 LF PLATE

2 X 4 #3 SYP RL 25,788.00 LF BRACING

D0-32106 7th Flr 2x6 Int Corridor Wall 8' to 12'

2 X 6 #2 SPF 115 779.00 PCS STUDS

1 X 6 #3 SYP  12 58.00 PCS MUD-SILL
2 X 6 #3 SYP RL 2,064.00 LF PLATE

2 X 4 #3 SYP RL 1,093.00 LF BRACING

D0-32106 7th Flr 2x6 Int Party Wall 8' to 12'

2 X 6 #2 SPF 115 2,428.00 PCS STUDS
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SAMPLE ADDRESS

Load Assembly Description Takeoff Quantity Notes

D0-32106 7th Flr 2x6 Int Party Wall 8' to 12'
2 X 6 #3 SYP RL 4,990.00 LF PLATE

2 X 4 #3 SYP RL 2,642.00 LF BRACING

D0-32106 7th Flr 2x6 Int LB Wall 8' to 12'

2 X 6 #2 SPF 115 453.00 PCS STUDS 12"OC
2 X 6 #3 SYP RL 800.00 LF PLATE

2 X 4 #3 SYP RL 426.00 LF BRACING

D0-32106 7th Flr 2x6 Int NLB Wall 8' to 12'

2 X 6 #2 SPF 115 1,412.00 PCS STUDS
2 X 6 #3 SYP RL 3,730.00 LF PLATE

2 X 4 #3 SYP RL 1,976.00 LF BRACING

D0-32146 7th Flr 2x6 Int Short Wall 

2 X 6 #2 SPF  14 266.00 PCS STUDS
2 X 6 #3 SYP RL 2,820.00 LF PLATE

D0-32350 7th Flr Header Pkg 2x4 Wall

2 X 6 #2 SYP  14 433.00 PCS HEADERS

2 X 8 #2 SYP  14 169.00 PCS HEADERS

2 X 10 #2 SYP  14 18.00 PCS HEADERS

2 X 12 #2 SYP  14 42.00 PCS HEADERS

1/2 (15/32)" 4 X 8 CDX SYP 145.00 PCS FLITCH

D0-32355 7th Flr FRT Header Pkg 2x6 Wall
2 X 8 #2 SYP FIRE RETARDANT 14 486.00 PCS FRT HEADERS

2 X 10 #2 SYP FIRE RETARDANT 14 2.00 PCS FRT HEADERS

2 X 12 #2 SYP FIRE RETARDANT 14 2.00 PCS FRT HEADERS

1/2(15/32)" 4 X 8 CDX SYP FIRE RETARDANT 144.00 PCS FRT FLITCH

D0-32440 Misc. Framing Materials

2 X 12 #2 SYP  12 4.00 PCS BEAMS

2 X 12 #2 SYP  08 1.00 PCS BEAMS

2 X 12 #2 SYP  14 6.00 PCS BEAMS
2 X 4 #3 SYP RL 4,170.00 LF SHEARWALL BLOCKING

3/4 (23/32)" 4 X 8 OSB 395.00 PCS ATTIC TRUSS DRAFTSTOP GYP
6 X 6 #2 SYP POST 10 FRT 14.00 PCS FRT POSTS

2 X 12 #2 SYP 8 FRT 42.00 PCS FRT BEAMS

2 X 12 #2 SYP 12 FRT 18.00 PCS FRT BEAMS

2 X 12 #2 SYP 14 FRT 78.00 PCS FRT BEAMS

2 X 12 #2 SYP 16 FRT 6.00 PCS FRT BEAMS

2 X 12 #2 SYP 10 FRT 4.00 PCS FRT BEAMS

2 X 12 #2 SYP 18 FRT 2.00 PCS FRT BEAMS

2 X 6 #3 SYP RL 2,680.00 LF BATH BLOCKING

2 X 8 #3 SYP RL 2,235.00 LF VERY TOP PLATE

2 X 12 #3 SYP RL 1,225.00 LF VERY TOP PLATE

2 X 8 #2 SYP RL 390.00 LF BLOCKING

2 X 12 #2 SYP RL 120.00 LF BLOCKING

2 X 10 #2 SYP  12 3.00 PCS BEAMS

7/16" 4 X 8 OSB STRUCT.1 1,560.00 PCS INTERIOR SHEARWALL SHEATHING

D0-32440 Misc. Framing Materials
2 X 4 #3 SYP RL 5,600.00 LF FURDOWN MATERIAL
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SAMPLE ADDRESS

Load Assembly Description Takeoff Quantity Notes

D0-32440 Misc. Framing Materials
SIMPSON CS20 STRAP 250'/ROLL 12.00 PCS DOOR/WINDOW OPENING STRAPS

COIL STRAP 150' ROLL, CS16 10.00 PCS DOOR/WINDOW OPENING STRAPS

200 Parapet Material
D0-32016 2x6 Ext Parapet Wall 8' to 12' (Incl Bracing)

2 X 6 #2 SYP  08 1,989.00 PCS PARAPET STUDS
2 X 6 #2 SYP RL 11,500.00 LF PLATE

7/16" 4 X 8 OSB 740.00 PCS SHEATHING
HURRICANE TIE, SIMPSON H2.5A 985.00 PCS SIMPSON HARDWARE

ANCHOR, SIMPSON A35 985.00 PCS SIMPSON HARDWARE

HOUSE WRAP, 9' x 150' TYVEK 17.55 PCS WRAP

TAPE, TYVEK 2" 17.55 PCS TAPE

310 Complete Roof
D0-32440 Misc. Framing Materials

2 X 12 #2 SYP 3B PWMCA 12 400.00 PCS ASSUMED MECHANICAL AT ROOF

BLOCKING
HANGER, SIMPSON LGT2 150.00 PCS SIMPSON HARDWARE

GIRDER TIEDOWN, SIMPSON HGT-2 150.00 PCS SIMPSON HARDWARE

2 X 10 #2 SYP  08 827.00 PCS JOISTS
2 X 10 #2 SYP RL 725.00 LF BLOCKING/LEDGER

HANGER,SIMPSON LUS28 826.00 PCS SIMPSON HARDWARE

2 X 8 #2 SYP RL 725.00 LF BLOCKING

2 X 12 #2 SYP RL 1,260.00 LF BLOCKING/LEDGER

2 X 12 #2 SYP  12 1,250.00 PCS RAFTERS

2 X 8 #2 SYP  10 160.00 PCS RAFTERS

2 X 12 #2 SYP  20 40.00 PCS RAFTERS

2 X 12 #2 SYP  22 50.00 PCS RAFTERS

2 X 12 #2 SYP  24 84.00 PCS RAFTERS

2 X 12 #2 SYP  18 22.00 PCS RAFTERS

2 X 12 #2 SYP  16 22.00 PCS RAFTERS

2 X 12 #2 SYP  14 22.00 PCS RAFTERS

2 X 12 #2 SYP  12 24.00 PCS RAFTERS

2 X 12 #2 SYP  10 24.00 PCS RAFTERS

2 X 12 #2 SYP  26 22.00 PCS RAFTERS

2 X 12 #2 SYP  28 12.00 PCS RAFTERS

2 X 12 #2 SYP  30 12.00 PCS RAFTERS

2 X 10 #2 SYP  16 10.00 PCS RAFTERS

2 X 10 #2 SYP  18 7.00 PCS RAFTERS

2 X 10 #2 SYP  14 3.00 PCS RAFTERS

2 X 10 #2 SYP  10 3.00 PCS RAFTERS

2 X 10 #2 SYP  08 4.00 PCS RAFTERS

2 X 10 #2 SYP  12 3.00 PCS RAFTERS
2 X 8 #2 SYP RL 415.00 LF BLOCKING
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SAMPLE ADDRESS

Load Assembly Description Takeoff Quantity Notes

D0-32440 Misc. Framing Materials

2 X 8 #2 SYP 3B PWMCA 12 35.00 PCS PT BLOCKING

2 X 10 #2 SYP  10 80.00 PCS JOISTS

HANGER, SIMPSON LUS210 160.00 PCS SIMPSON HARDWARE
2 X 4 #3 SYP RL 25,200.00 LF RIBBON

2 X 6 #3 SYP RL 16,150.00 LF STRONGBACK

HURRICANE TIE, SIMPSON H2.5A 3,100.00 PCS SIMPSON HARDWARE

D0-50300 Roof Sheathing

5/8 (19/32)" 4 X 8 OSB 3,921.00 PCS ROOF DECKING

5/8 (19/32)" 4 X 8 CDX FIRE RETARDANT 91.00 PCS FRT ROOF DECKING

PLYWOOD CLIP, 5/8" METAL 60.00 PCS CLIPS

460 Cornice
D0-37510 Porch Ceiling

1/4" 4 X 8 HARDI FC SMOOTH PRIMED PANEL 950.00 PCS PORCH SOFFIT

D0-60115 Fiber Cement Lap Siding

7/16" 7-1/4" X 12' SMOOTH HARDI-PLANK LAP SIDING 5,827.00 PCS ASSUMED 6" EXPOSURE

D0-80115 Cornice
5/4" X 12" CEMENT BOARD TRIM 12 151.00 PCS TRIM AT AWNINGS

5/4" X 12" CEMENT BOARD TRIM 12 273.00 PCS TRIM AT BALCONY BEAMS

1 X 2 CEMENT BOARD TRIM 12 540.00 PCS INSIDE CORNER TRIM

1 X 4 CEMENT BOARD TRIM 12 310.00 PCS OUTSIDE CORNER TRIM
5/4" X 6" CEMENT BOARD TRIM 12 4,514.00 PCS DOOR/WINDOW TRIM

5/4" X 12" CEMENT BOARD TRIM 12 756.00 PCS SILL TRIM

1 X 6 #3 SYP  RL 35,763.00 LF FURRING AROUND

DOORS/WINDOWS
HOUSE WRAP, 7" x 75' TYVEK FLEXWRAP 132.00 PCS ASSUMED ONE LAYER AT HEADS

FLASHING, 4" x 150' TYVEK STRAIGHT 260.00 PCS ASSUMED ONE LAYER AT JAMBS/SILLS

FLASHING, 2" x 10' GALV.Z 1,620.00 PCS Z-FLASHING

5/4" X 10" CEMENT BOARD TRIM 12 7.00 PCS GARAGE DOOR TRIMMERS

D0-80115 Cornice

MOLDING, 3/16 X 3/4 SCREEN 01 8,000.00 PCS SCREEN MOLDING
POLYFILM, BLACK 30 MIL 18" x 150' 80.00 PCS CORNER POLY

POLYFILM, BLACK 4.5 MIL 12" x 300' 14.00 PCS POLY


