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SAMPLE ADDRESS

Project name

Estimator
Job size
Project

Notes

SAMPLE ADDRESS
NASHVILLE
TN

Chris Meyers

454740 sqft

Apartment Building

ASSUMPTIONS WERE MADE BUILDER TO VERIFY PRIOR TO
ORDERING.

Assuptions/Verification:
1. SEE VERIFICATION FORM

Revision 2/16/18:
1. ADDED 1" TO TOTAL HEIGHT OF 4TH FLOOR STUDS PER
CONVERSATION WITH CUSTOMER VIA EMAIL ON 2-10-18.




Detailed Assembly

Page 2

SAMPLE ADDRESS
Load Assembly Description Takeoff Quantity Notes
070 4th Walls

D0-32016 4th Flr 2x6 Ext Wall 8' to 12' (Incl Bracing)

2 X 6 #2 SFP 116 5/8 FRT 2,056.00 PCS FRT STUDS

2 X 6 #2 SPF 134 5/8 FRT 2,877.00 PCS FRT STUDS

2 X 6 #3 SYP .42BORATE 12 FRT 362.00 PCS FRT PT PLATE

2 X 6 #3 SYP FIRE RETARDANT RL 8,688.00 LF FRT PLATE

2 X4 #3 SYP RL 16,224.00 LF BRACING

TWO-SIDED 7/16" FLAMEDXX SHEATHING 4 X 8 1,652.00 PCS SHEATHING

SILL SEAL, 5-1/2 x 50' STYRO 79.00 PCS SILL SEAL

HOUSE WRAP, 9' x 150' TYVEK 36.00 PCS WRAP

TAPE, TYVEK 2" 36.00 PCS TAPE
D0-32101 4th Flr 2x4 Int Corridor Wall 8' to 12'

2 X4 #2 SPF 116 5/8 7,185.00 PCS DOUBLE STUDS 16"0C

2 X 4 #3 SYP .42BORATE 16 198.00 PCS PT PLATE

2X4#3 SYPRL 6,324.00 LF PLATE

2 X 4#3 SYPRL 71,846.00 LF BRACING
D0-32101 4th FIr 2x4 Int Party Wall 8' to 12

2 X4 #2 SPF 116 5/8 7,821.00 PCS STUDS

2 X 4 #3 SYP .42BORATE 16 279.00 PCS PT PLATE

2X4#3 SYPRL 8,863.00 LF PLATE

2 X 4#3 SYPRL 7,048.00 LF BRACING
D0-32101 4th Flr 2x4 Int LB Wall 8' to 12'

2 X4 #2 SPF 116 5/8 7,005.00 PCS DOUBLE STUDS 12"0C

2 X 4 #3 SYP .42BORATE 16 129.00 PCS PT PLATE

2X4#3 SYPRL 4,112.00 LF PLATE

2 X 4#3 SYPRL 3,270.00 LF BRACING
D0-32101 4th FIr 2x4 Int NLB Wall 8'to 12

2 X4 #2 SPF 116 5/8 8,905.00 PCS STUDS

2 X 4 #3 SYP .42BORATE 16 490.00 PCS PT PLATE

2X4#3 SYPRL 15,676.00 LF PLATE

2 X 4#3 SYPRL 12,468.00 LF BRACING
D0-32106 4th Flr 2x6 Int Corridor Wall 8' to 12'

2 X 6 #2 SPF 116 5/8 1,385.00 PCS DOUBLE STUDS 16"0C

2 X 6 #3 SYP .42BORATE 12 51.00 PCS PT PLATE

2X6#3 SYPRL 1,224.00 LF PLATE

2 X 4#3 SYPRL 972.00 LF BRACING
D0-32106 4th FIr 2x6 Int Party Wall 8' to 12'

2 X 6 #2 SPF 116 5/8 2,451.00 PCS STUDS

2 X 6 #3 SYP .42BORATE 12 118.00 PCS PT PLATE

2X6#3 SYPRL 2,788.00 LF PLATE

2 X 4#3 SYPRL 2,214.00 LF BRACING
D0-32106 4th Flr 2x6 Int LB Wall 8' to 12'

2 X 6 #2 SPF 116 5/8 623.00 PCS DOUBLE STUDS 12"0C

2 X 6 #3 SYP .42BORATE 12 16.00 PCS PT PLATE

2X6#3 SYPRL 368.00 LF PLATE

2 X4 #3 SYPRL 294.00 LF BRACING
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Load Assembly Description Takeoff Quantity Notes
D0-32106 4th Flr 2x6 Int NLB Wall 8'to 12'
2 X 6 #2 SPF 116 5/8 1,272.00 PCS STUDS 16"0C
2 X 6 #3 SYP .42BORATE 12 94.00 PCS PT PLATE
2X6#3 SYPRL 2,240.00 LF PLATE
2 X4 #3 SYP RL 1,780.00 LF BRACING
D0-32146 4th FIr 2x6 Int Short Wall
2X6#2SPF 14 211.00 PCS STUDS
2 X 6 #3 SYP .42BORATE 12 63.00 PCS PT PLATE
2X6#3 SYPRL 1,492.00 LF PLATE
D0-32350 4th Flr Header Pkg 2x4 Wall
2X6#2SYP 14 363.00 PCS HEADERS
2X8#2SYP 14 137.00 PCS HEADERS
2X10#2 SYP 14 18.00 PCS HEADERS
2X12#2 SYP 14 29.00 PCS HEADERS
1/2 (15/32)" 4 X 8 CDX SYP 120.00 PCS FLITCH
D0-32355 4th FIr FRT Header Pkg 2x6 Wall
2 X 8 #2 SYP FIRE RETARDANT 14 467.00 PCS FRT HEADERS
2 X 10 #2 SYP FIRE RETARDANT 14 2.00 PCS FRT HEADERS
2 X 12 #2 SYP FIRE RETARDANT 14 2.00 PCS FRT HEADERS
1/2(15/32)" 4 X 8 CDX SYP FIRE RETARDANT 138.00 PCS FRT FLITCH
D0-32440 Misc. Framing Materials
2 X 12 #2 SYP 12 4.00 PCS BEAMS
2 X 12 #2 SYP 08 1.00 PCS BEAMS
2X12#2 SYP 14 6.00 PCS BEAMS
2 X 4#3 SYPRL 4,170.00 LF SHEARWALL BLOCKING
3/4 (23/32)" 4 X 8 OSB 365.00 PCS FLOOR TRUSS DRAFTSTOP GYP
PER 4/A6.45
6 X 6 #2 SYP POST 10 FRT 14.00 PCS FRT POSTS
2 X 12 #2 SYP 8 FRT 42.00 PCS FRT BEAMS
2 X12#2 SYP 12 FRT 18.00 PCS FRT BEAMS
2 X 12 #2 SYP 14 FRT 60.00 PCS FRT BEAMS
2 X 12 #2 SYP 16 FRT 6.00 PCS FRT BEAMS
2 X 12 #2 SYP 10 FRT 4.00 PCS FRT BEAMS
2 X12#2 SYP 18 FRT 2.00 PCS FRT BEAMS
2 X 6#3 SYPRL 2,220.00 LF BATH BLOCKING
2 X8#3SYPRL 1,960.00 LF VERY TOP PLATE
2 X 12 #3 SYP RL 1,025.00 LF VERY TOP PLATE
2 X 10 #2 SYP FIRE RETARDANT RL 810.00 LF JULIET BALCONY MATERIAL
2 X 10 #2 SYP 8 FRT 80.00 PCS JULIET BALCONY MATERIAL
HANGER, SIMPSON LUS28-2 60.00 PCS JULIET BALCONY MATERIAL
SIMPSON LUC210Z 60.00 LF JULIET BALCONY MATERIAL
2 X8#2SYPRL 390.00 LF BLOCKING
2 X 12 #2 SYP RL 120.00 LF BLOCKING
4 X4 POST10PT 6.00 PCS EXTERIOR POSTS. SEE 8/S602. VERIFY
SPECIES/GRADE.
4 X 10 BEAM 10 PT 26.00 PCS SEE 8/S602. VERIFY SPECIES/GRADE.
6 X 12 BEAM 12 PT 5.00 PCS SEE 8/S602. VERIFY SPECIES/GRADE.
2X6JOIST 12 PT 80.00 PCS SEE 8/S602. VERIFY SPECIES/GRADE.
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Load Assembly Description Takeoff Quantity Notes
D0-32440 Misc. Framing Materials
POST TO BEAM CONNECTOR, BC4 6.00 PCS CAPS
2 X 10 #2 SYP 3B PWMCA 12 7.00 PCS SEE 8/S602. VERIFY
SPECIES/GRADE.
HANGER, SIMPSON LUS28 100.00 PCS HANGERS
1 X4 T&G WOOD DECK RL 3,960.00 LF T&G DECKING AT 8/S602
2X10#2 SYP 14 6.00 PCS BEAMS
HANGER, SIMPSON LUS210-3 4.00 PCS HANGERS
HANGER, SIMPSON HUS212-3 1.00 PCS HANGERS
SIMPSON HHUS410 1.00 PCS HANGERS
2 X 10 #2 SYP 12 3.00 PCS BEAMS
HANGER, SIMPSON LUS26 150.00 PCS HANGERS
7/16" 4 X 8 OSB STRUCT.1 1,560.00 PCS INTERIOR SHEARWALL SHEATHING
D0-32440 Misc. Framing Materials
1" 2x12 DRYW FIRECD SHAFTLNR MOLD RESIST 580.00 PCS SHAFTLINER MATERIAL
SHAFT LINER, METAL AREA SEP. WALL CLIP 500/BOX 5.00 PCS SHAFTLINER MATERIAL
SHAFT LINER, METAL 2" x 10' C-CHANEL 240.00 PCS SHAFTLINER MATERIAL
SHAFT LINER, METAL 2" x 12' H-STUD 340.00 PCS SHAFTLINER MATERIAL
2 X 4#3 SYPRL 8,000.00 LF FURDOWN MATERIAL
2 X 12 #2 SYP FIRE RETARDANT RL 740.00 LF LEDGER AT BALCONIES
SIMPSON CS20 STRAP 250/ROLL 12.00 PCS DOOR/WINDOW OPENING STRAPS
COIL STRAP 150' ROLL, CS16 10.00 PCS DOOR/WINDOW OPENING STRAPS
130 5th Floor System
D0-40300 5th Floor Sub-Flooring
3/4 (23/32)" 4 X8 OSB TG 3,375.00 PCS INTERIOR SUBFLOOR
3/4 (23/32)" 4 X 8 CDX SYP .25ACQ T&G 202.00 PCS ASSUMED PT EXTERIOR SUBFLOOR.
VERIFY IF PT NECESSARY.
3/4 (23/32)" 4 X 8 CDX FIRE RETARDANTT&G 247.00 PCS FRT INTERIOR SUBFLOOR
ADHESIVE, TUBE 1,304.00 PCS GLUE
D0-40300 Floor System Blocking
2 X 4 #3 SYP FIRE RETARDANT RL 5,300.00 LF FRT RIBBON
2X6#3 SYPRL 16,150.00 LF STRONGBACK
2 X 4#3 SYPRL 19,901.00 LF RIBBON/BLOCKING
150 5th Walls
D0-32016 5th Flr 2x6 Ext Wall 8' to 12' (Incl Bracing)
2 X 6 #2 SFP 115 FRT 1,776.00 PCS FRT STUDS
2 X 6 #2 SPF 133 FRT 2,877.00 PCS FRT STUDS
2 X 6 #3 SYP FIRE RETARDANT RL 12,240.00 LF FRT PLATE
2 X4 #3 SYPRL 15,832.00 LF BRACING
TWO-SIDED 7/16" FLAMEDXX SHEATHING 4 X 8 1,575.00 PCS SHEATHING
HOUSE WRAP, 9' x 150' TYVEK 36.00 PCS WRAP
TAPE, TYVEK 2" 36.00 PCS TAPE
D0-32101 5th Flr 2x4 Int Corridor Wall 8' to 12'
2 X4 #2 SPF 115 7,690.00 PCS DOUBLE STUDS 16"0C
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Load Assembly Description Takeoff Quantity Notes
D0-32101 5th Flr 2x4 Int Corridor Wall 8' to 12'
1X4#3 SYP 16 212.00 PCS MUD-SILL
2X4#3 SYPRL 10,153.00 LF PLATE
2 X 4#3 SYPRL 72,199.00 LF BRACING
D0-32101 5th Flr 2x4 Int Party Wall 8' to 12'
2 X4 #2 SPF 115 8,851.00 PCS STUDS
2 X 4#3 SYPRL 15,105.00 LF PLATE
2X4#3 SYPRL 8,008.00 LF BRACING
D0-32101 5th Flr 2x4 Int LB Wall 8' to 12
2 X4 #2 SPF 115 8,052.00 PCS DOUBLE STUDS 12"0OC
2X4#3 SYPRL 7,088.00 LF PLATE
2 X4 #3 SYP RL 3,759.00 LF BRACING
D0-32101 5th FIr 2x4 Int NLB Wall 8' to 12'
2 X4 #2 SPF 115 10,526.00 PCS STUDS
2 X 4#3 SYPRL 27,816.00 LF PLATE
2X4#3 SYPRL 25,788.00 LF BRACING
D0-32106 5th Flr 2x6 Int Corridor Wall 8' to 12'
2 X 6 #2 SPF 115 1,558.00 PCS DOUBLE STUDS 16"0OC
1 X6#3 SYP 12 58.00 PCS MUD-SILL
2 X 6#3 SYPRL 2,064.00 LF PLATE
2X4#3 SYPRL 1,093.00 LF BRACING
D0-32106 5th Flr 2x6 Int Party Wall 8' to 12'
2 X 6 #2 SPF 115 2,911.00 PCS STUDS
2X6#3 SYPRL 4,990.00 LF PLATE
2 X 4#3 SYPRL 2,642.00 LF BRACING
D0-32106 5th Flr 2x6 Int LB Wall 8' to 12'
2 X 6#2 SPF 115 905.00 PCS DOUBLE STUDS 12"0C
2 X 6#3 SYPRL 800.00 LF PLATE
2X4#3 SYPRL 426.00 LF BRACING
D0-32106 5th Flr 2x6 Int NLB Wall 8' to 12'
2 X 6 #2 SPF 115 1,412.00 PCS STUDS
2X6#3 SYPRL 3,730.00 LF PLATE
2 X 4#3 SYPRL 1,976.00 LF BRACING
D0-32146 5th Flr 2x6 Int Short Wall
2X6#2SPF 14 266.00 PCS STUDS
2 X 6#3 SYPRL 2,820.00 LF PLATE
D0-32350 5th FIr Header Pkg 2x4 Wall
2X6#2SYP 14 433.00 PCS HEADERS
2X8#2SYP 14 169.00 PCS HEADERS
2X10#2 SYP 14 18.00 PCS HEADERS
2X 12 #2 SYP 14 42.00 PCS HEADERS
1/2 (15/32)" 4 X 8 CDX SYP 145.00 PCS FLITCH
D0-32355 5th FIr FRT Header Pkg 2x6 Wall
2 X 8 #2 SYP FIRE RETARDANT 14 486.00 PCS FRT HEADERS
2 X 10 #2 SYP FIRE RETARDANT 14 2.00 PCS FRT HEADERS
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SAMPLE ADDRESS
Load Assembly Description Takeoff Quantity Notes
D0-32355 5th FIr FRT Header Pkg 2x6 Wall
2 X 12 #2 SYP FIRE RETARDANT 14 2.00 PCS FRT HEADERS
1/2(15/32)" 4 X 8 CDX SYP FIRE RETARDANT 144.00 PCS FRT FLITCH
D0-32440 Misc. Framing Materials
2X 12 #2 SYP 12 4.00 PCS BEAMS
2 X 12 #2 SYP 08 1.00 PCS BEAMS
2X12#2 SYP 14 6.00 PCS BEAMS
2 X4 #3 SYPRL 4,170.00 LF SHEARWALL BLOCKING
3/4 (23/32)" 4 X 8 OSB 395.00 PCS FLOOR TRUSS DRAFTSTOP GYP
PER 4/A6.45
6 X 6 #2 SYP POST 10 FRT 14.00 PCS FRT POSTS
2 X12#2 SYP 8 FRT 42.00 PCS FRT BEAMS
2 X 12 #2 SYP 12 FRT 18.00 PCS FRT BEAMS
2 X 12 #2 SYP 14 FRT 78.00 PCS FRT BEAMS
2 X 12 #2 SYP 16 FRT 6.00 PCS FRT BEAMS
2 X12#2 SYP 10 FRT 4.00 PCS FRT BEAMS
2 X 12 #2 SYP 18 FRT 2.00 PCS FRT BEAMS
2X6#3 SYPRL 2,680.00 LF BATH BLOCKING
2 X 8#3 SYPRL 2,235.00 LF VERY TOP PLATE
2X12#3 SYPRL 1,225.00 LF VERY TOP PLATE
2 X 10 #2 SYP FIRE RETARDANT RL 810.00 LF JULIET BALCONY MATERIAL
2 X10#2 SYP 8 FRT 80.00 PCS JULIET BALCONY MATERIAL
HANGER, SIMPSON LUS28-2 60.00 PCS JULIET BALCONY MATERIAL
SIMPSON LUC210Z 60.00 LF JULIET BALCONY MATERIAL
2 X 8#2SYPRL 390.00 LF BLOCKING
2X12#2 SYPRL 120.00 LF BLOCKING
2X10#2 SYP 12 3.00 PCS BEAMS
7/16" 4 X 8 OSB STRUCT.1 1,560.00 PCS INTERIOR SHEARWALL SHEATHING
D0-32440 Misc. Framing Materials
2 X 4#3 SYPRL 5,600.00 LF FURDOWN MATERIAL
2 X 12 #2 SYP FIRE RETARDANT RL 1,005.00 LF LEDGER AT BALCONIES
SIMPSON CS20 STRAP 250/ROLL 12.00 PCS DOOR/WINDOW OPENING STRAPS
COIL STRAP 150' ROLL, CS16 10.00 PCS DOOR/WINDOW OPENING STRAPS
160 6th Floor System
D0-40300 6th Floor Sub-Flooring
3/4 (23/32)" 4 X8 OSB TG 3,375.00 PCS INTERIOR SUBFLOOR
3/4 (23/32)" 4 X 8 CDX SYP .25ACQ T&G 202.00 PCS ASSUMED PT EXTERIOR SUBFLOOR.
VERIFY IF PT NECESSARY.
3/4 (23/32)" 4 X 8 CDX FIRE RETARDANTT&G 247.00 PCS FRT INTERIOR SUBFLOOR
ADHESIVE, TUBE 1,304.00 PCS GLUE
D0-40300 Floor System Blocking
2 X 4 #3 SYP FIRE RETARDANT RL 5,300.00 LF FRT RIBBON
2X6#3 SYPRL 16,150.00 LF STRONGBACK
2 X 4#3 SYPRL 19,901.00 LF RIBBON/BLOCKING
170 6th Walls
D0-32016 6th Flr 2x6 Ext Wall 8' to 12' (Incl Bracing)
2 X 6 #2 SFP 115 FRT 1,776.00 PCS FRT STUDS
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Load Assembly Description Takeoff Quantity Notes

D0-32016 6th Flr 2x6 Ext Wall 8' to 12' (Incl Bracing)

2 X 6 #2 SPF 133 FRT 2,877.00 PCS FRT STUDS

2 X 6 #3 SYP FIRE RETARDANT RL 12,240.00 LF FRT PLATE

2 X4 #3 SYP RL 15,832.00 LF BRACING

TWO-SIDED 7/16" FLAMEDXX SHEATHING 4 X 8 1,575.00 PCS SHEATHING

HOUSE WRAP, 9' x 150' TYVEK 36.00 PCS WRAP

TAPE, TYVEK 2" 36.00 PCS TAPE
D0-32101 6th Flr 2x4 Int Corridor Wall 8' to 12'

2 X4 #2 SPF 115 3,845.00 PCS STUDS

1 X4#3 SYP 16 212.00 PCS MUD-SILL

2 X 4#3 SYPRL 10,153.00 LF PLATE

2X4#3 SYPRL 72,199.00 LF BRACING
D0-32101 6th Flr 2x4 Int Party Wall 8' to 12'

2 X4 #2 SPF 115 7,208.00 PCS STUDS

2X4#3 SYPRL 15,105.00 LF PLATE

2 X 4#3 SYPRL 8,008.00 LF BRACING
D0-32101 6th FlIr 2x4 Int LB Wall 8' to 12'

2 X4 #2 SPF 115 4,026.00 PCS STUDS 12"0C

2 X 4#3 SYPRL 7,088.00 LF PLATE

2X4#3 SYPRL 3,759.00 LF BRACING
D0-32101 6th Flr 2x4 Int NLB Wall 8' to 12'

2 X4 #2 SPF 115 10,526.00 PCS STUDS

2X4#3 SYPRL 27,816.00 LF PLATE

2 X 4#3 SYPRL 25,788.00 LF BRACING
D0-32106 6th Flr 2x6 Int Corridor Wall 8' to 12'

2 X 6#2 SPF 115 779.00 PCS STUDS

1X6#3 SYP 12 58.00 PCS MUD-SILL

2X6#3 SYPRL 2,064.00 LF PLATE

2 X 4#3 SYPRL 1,093.00 LF BRACING
D0-32106 6th Flr 2x6 Int Party Wall 8' to 12'

2 X 6#2 SPF 115 2,428.00 PCS STUDS

2 X 6#3 SYPRL 4,990.00 LF PLATE

2X4#3 SYPRL 2,642.00 LF BRACING
D0-32106 6th Flr 2x6 Int LB Wall 8' to 12

2 X 6#2 SPF 115 453.00 PCS STUDS 12"0C

2X6#3SYPRL 800.00 LF PLATE

2 X 4#3 SYPRL 426.00 LF BRACING
D0-32106 6th Flr 2x6 Int NLB Wall 8' to 12'

2 X 6#2 SPF 115 1,412.00 PCS STUDS

2 X 6#3 SYPRL 3,730.00 LF PLATE

2X4#3 SYPRL 1,976.00 LF BRACING
D0-32146 6th Flr 2x6 Int Short Wall

2 X6#2SPF 14 266.00 PCS STUDS

2X6#3 SYPRL 2,820.00 LF PLATE
D0-32350 6th FIr Header Pkg 2x4 Wall
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SAMPLE ADDRESS
Load Assembly Description Takeoff Quantity Notes
D0-32350 6th FIr Header Pkg 2x4 Wall
2X6#2SYP 14 433.00 PCS HEADERS
2X8#2SYP 14 169.00 PCS HEADERS
2X10#2 SYP 14 18.00 PCS HEADERS
2X12#2 SYP 14 42.00 PCS HEADERS
1/2 (15/32)" 4 X 8 CDX SYP 145.00 PCS FLITCH
D0-32355 6th FIr FRT Header Pkg 2x6 Wall
2 X 8 #2 SYP FIRE RETARDANT 14 486.00 PCS FRT HEADERS
2 X 10 #2 SYP FIRE RETARDANT 14 2.00 PCS FRT HEADERS
2 X 12 #2 SYP FIRE RETARDANT 14 2.00 PCS FRT HEADERS
1/2(15/32)" 4 X 8 CDX SYP FIRE RETARDANT 144.00 PCS FRT FLITCH
D0-32440 Misc. Framing Materials
2 X 12 #2 SYP 12 4.00 PCS BEAMS
2 X 12 #2 SYP 08 1.00 PCS BEAMS
2X12#2 SYP 14 6.00 PCS BEAMS
2 X4 #3 SYP RL 4,170.00 LF SHEARWALL BLOCKING
3/4 (23/32)" 4 X 8 OSB 395.00 PCS FLOOR TRUSS DRAFTSTOP GYP
PER 4/A6.45
6 X 6 #2 SYP POST 10 FRT 14.00 PCS FRT POSTS
2 X 12 #2 SYP 8 FRT 42.00 PCS FRT BEAMS
2 X12#2 SYP 12 FRT 18.00 PCS FRT BEAMS
2 X 12 #2 SYP 14 FRT 78.00 PCS FRT BEAMS
2 X 12 #2 SYP 16 FRT 6.00 PCS FRT BEAMS
2 X 12 #2 SYP 10 FRT 4.00 PCS FRT BEAMS
2 X12#2 SYP 18 FRT 2.00 PCS FRT BEAMS
2 X 6#3 SYPRL 2,680.00 LF BATH BLOCKING
2 X8#3SYPRL 2,235.00 LF VERY TOP PLATE
2 X 12 #3 SYP RL 1,225.00 LF VERY TOP PLATE
2 X 10 #2 SYP FIRE RETARDANT RL 810.00 LF JULIET BALCONY MATERIAL
2 X 10 #2 SYP 8 FRT 80.00 PCS JULIET BALCONY MATERIAL
HANGER, SIMPSON LUS28-2 60.00 PCS JULIET BALCONY MATERIAL
SIMPSON LUC210Z 60.00 LF JULIET BALCONY MATERIAL
2 X8#2SYPRL 390.00 LF BLOCKING
2 X 12 #2 SYP RL 120.00 LF BLOCKING
2 X 10 #2 SYP 12 3.00 PCS BEAMS
7/16" 4 X 8 OSB STRUCT.1 1,560.00 PCS INTERIOR SHEARWALL SHEATHING
D0-32440 Misc. Framing Materials
2 X4 #3 SYPRL 5,600.00 LF FURDOWN MATERIAL
2 X 12 #2 SYP FIRE RETARDANT RL 1,005.00 LF LEDGER AT BALCONIES
SIMPSON CS20 STRAP 250/ROLL 12.00 PCS DOOR/WINDOW OPENING STRAPS
COIL STRAP 150' ROLL, CS16 10.00 PCS DOOR/WINDOW OPENING STRAPS
180 7th Floor System
D0-40300 7th Floor Sub-Flooring
3/4 (23/32)" 4 X8 OSB TG 3,375.00 PCS INTERIOR SUBFLOOR
3/4 (23/32)" 4 X 8 CDX SYP .25ACQ T&G 202.00 PCS ASSUMED PT EXTERIOR SUBFLOOR.
VERIFY IF PT NECESSARY.
3/4 (23/32)" 4 X 8 CDX FIRE RETARDANTT&G 247.00 PCS FRT INTERIOR SUBFLOOR
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SAMPLE ADDRESS
Load Assembly Description Takeoff Quantity Notes

D0-40300 7th Floor Sub-Flooring

ADHESIVE, TUBE 1,304.00 PCS GLUE
D0-40300 Floor System Blocking

2 X 4 #3 SYP FIRE RETARDANT RL 5,300.00 LF FRT RIBBON

2 X 6#3 SYPRL 16,150.00 LF STRONGBACK

2 X4 #3 SYPRL 19,901.00 LF RIBBON/BLOCKING

190 7th Walls

D0-32016 7th Flr 2x6 Ext Wall 8' to 12' (Incl Bracing)

2 X 6 #2 SFP 115 FRT 4,653.00 PCS FRT STUDS

2 X 6 #3 SYP FIRE RETARDANT RL 12,240.00 LF FRT PLATE

2 X4 #3 SYPRL 15,832.00 LF BRACING

TWO-SIDED 7/16" FLAMEDXX SHEATHING 4 X 8 1,530.00 PCS SHEATHING

HOUSE WRAP, 9' x 150' TYVEK 36.00 PCS WRAP

TAPE, TYVEK 2" 36.00 PCS TAPE
D0-32016 2x6 Ext Half Wall 8' to 12' (Incl Bracing)

2 X 6#2 SPF 08 632.00 PCS STUDS TO BE CUT DOWN

2 X 6#3 SYPRL 3,342.00 LF PLATE

2 X8#2SYPRL 1,111.00 LF BLOCKING

7/16" 4 X 8 OSB 279.00 PCS SHEATHING

HOUSE WRAP, 9' x 150' TYVEK 6.60 PCS WRAP

TAPE, TYVEK 2" 6.60 PCS TAPE
D0-32101 7th Flr 2x4 Int Corridor Wall 8' to 12'

2 X4 #2 SPF 115 3,845.00 PCS STUDS

1X4#3 SYP 16 212.00 PCS MUD-SILL

2 X4 #3 SYPRL 10,153.00 LF PLATE

2 X 4#3 SYPRL 72,199.00 LF BRACING
D0-32101 7th Flr 2x4 Int Party Wall 8' to 12'

2 X4 #2 SPF 115 7,208.00 PCS STUDS

2 X 4#3 SYPRL 15,105.00 LF PLATE

2 X4 #3 SYPRL 8,008.00 LF BRACING
D0-32101 7th Flr 2x4 Int LB Wall 8' to 12

2 X4 #2 SPF 115 4,026.00 PCS STUDS 12"0C

2 X4 #3 SYPRL 7,088.00 LF PLATE

2 X 4#3 SYPRL 3,759.00 LF BRACING
D0-32101 7th Flr 2x4 Int NLB Wall 8' to 12

2 X4 #2 SPF 115 10,526.00 PCS STUDS

2 X 4#3 SYPRL 27,816.00 LF PLATE

2 X4 #3 SYPRL 25,788.00 LF BRACING
D0-32106 7th Flr 2x6 Int Corridor Wall 8' to 12'

2 X 6#2 SPF 115 779.00 PCS STUDS

1 X6#3 SYP 12 58.00 PCS MUD-SILL

2 X 6#3 SYPRL 2,064.00 LF PLATE

2 X4 #3 SYPRL 1,093.00 LF BRACING
D0-32106 7th Flr 2x6 Int Party Wall 8' to 12'

2 X 6#2 SPF 115 2,428.00 PCS STUDS
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SAMPLE ADDRESS
Load Assembly Description Takeoff Quantity Notes

D0-32106 7th Flr 2x6 Int Party Wall 8' to 12'

2 X 6#3 SYPRL 4,990.00 LF PLATE

2 X4 #3 SYPRL 2,642.00 LF BRACING
D0-32106 7th FIr 2x6 Int LB Wall 8' to 12

2 X 6 #2 SPF 115 453.00 PCS STUDS 12"0C

2X6#3 SYPRL 800.00 LF PLATE

2 X 4#3 SYPRL 426.00 LF BRACING
D0-32106 7th Flr 2x6 Int NLB Wall 8' to 12

2 X 6#2 SPF 115 1,412.00 PCS STUDS

2 X 6#3 SYPRL 3,730.00 LF PLATE

2 X4 #3 SYPRL 1,976.00 LF BRACING
D0-32146 7th Flr 2x6 Int Short Wall

2 X 6#2SPF 14 266.00 PCS STUDS

2X6#3 SYPRL 2,820.00 LF PLATE
D0-32350 7th Flr Header Pkg 2x4 Wall

2X6#2SYP 14 433.00 PCS HEADERS

2X8#2SYP 14 169.00 PCS HEADERS

2X10#2 SYP 14 18.00 PCS HEADERS

2X12#2 SYP 14 42.00 PCS HEADERS

1/2 (15/32)" 4 X 8 CDX SYP 145.00 PCS FLITCH
D0-32355 7th Flr FRT Header Pkg 2x6 Wall

2 X 8 #2 SYP FIRE RETARDANT 14 486.00 PCS FRT HEADERS

2 X 10 #2 SYP FIRE RETARDANT 14 2.00 PCS FRT HEADERS

2 X 12 #2 SYP FIRE RETARDANT 14 2.00 PCS FRT HEADERS

1/2(15/32)" 4 X 8 CDX SYP FIRE RETARDANT 144.00 PCS FRT FLITCH
D0-32440 Misc. Framing Materials

2 X 12 #2 SYP 12 4.00 PCS BEAMS

2 X 12 #2 SYP 08 1.00 PCS BEAMS

2X12#2 SYP 14 6.00 PCS BEAMS

2 X 4#3 SYPRL 4,170.00 LF SHEARWALL BLOCKING

3/4 (23/32)" 4 X 8 OSB 395.00 PCS ATTIC TRUSS DRAFTSTOP GYP

6 X 6 #2 SYP POST 10 FRT 14.00 PCS FRT POSTS

2 X12#2 SYP 8 FRT 42.00 PCS FRT BEAMS

2 X 12 #2 SYP 12 FRT 18.00 PCS FRT BEAMS

2 X 12 #2 SYP 14 FRT 78.00 PCS FRT BEAMS

2 X 12 #2 SYP 16 FRT 6.00 PCS FRT BEAMS

2 X12#2 SYP 10 FRT 4.00 PCS FRT BEAMS

2 X 12 #2 SYP 18 FRT 2.00 PCS FRT BEAMS

2X6#3 SYPRL 2,680.00 LF BATH BLOCKING

2 X 8#3 SYPRL 2,235.00 LF VERY TOP PLATE

2X12#3 SYPRL 1,225.00 LF VERY TOP PLATE

2 X 8#2SYPRL 390.00 LF BLOCKING

2X12#2 SYPRL 120.00 LF BLOCKING

2 X 10#2 SYP 12 3.00 PCS BEAMS

7/16" 4 X 8 OSB STRUCT.1 1,560.00 PCS INTERIOR SHEARWALL SHEATHING
D0-32440 Misc. Framing Materials

2 X4 #3 SYPRL 5,600.00 LF FURDOWN MATERIAL
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D0-32440 Misc. Framing Materials
SIMPSON CS20 STRAP 250/ROLL 12.00 PCS DOOR/WINDOW OPENING STRAPS
COIL STRAP 150' ROLL, CS16 10.00 PCS DOOR/WINDOW OPENING STRAPS

200 Parapet Material

D0-32016 2x6 Ext Parapet Wall 8' to 12' (Incl Bracing)
2 X6#2SYP 08 1,989.00 PCS PARAPET STUDS
2 X 6#2SYPRL 11,500.00 LF PLATE
7/16" 4 X 8 OSB 740.00 PCS SHEATHING
HURRICANE TIE, SIMPSON H2.5A 985.00 PCS SIMPSON HARDWARE
ANCHOR, SIMPSON A35 985.00 PCS SIMPSON HARDWARE
HOUSE WRAP, 9' x 150' TYVEK 17.55 PCS WRAP
TAPE, TYVEK 2" 17.55 PCS TAPE

310 Complete Roof

D0-32440 Misc. Framing Materials

2 X 12 #2 SYP 3B PWMCA 12 400.00 PCS ASSUMED MECHANICAL AT ROOF
BLOCKING

HANGER, SIMPSON LGT2 150.00 PCS SIMPSON HARDWARE
GIRDER TIEDOWN, SIMPSON HGT-2 150.00 PCS SIMPSON HARDWARE
2 X 10 #2 SYP 08 827.00 PCS JOISTS
2 X 10 #2 SYP RL 725.00 LF BLOCKING/LEDGER
HANGER,SIMPSON LUS28 826.00 PCS SIMPSON HARDWARE
2 X 8#2SYPRL 725.00 LF BLOCKING
2 X 12 #2 SYP RL 1,260.00 LF BLOCKING/LEDGER
2X12#2SYP 12 1,250.00 PCS RAFTERS
2 X 8#2SYP 10 160.00 PCS RAFTERS
2 X 12 #2 SYP 20 40.00 PCS RAFTERS
2 X 12#2SYP 22 50.00 PCS RAFTERS
2 X 12 #2 SYP 24 84.00 PCS RAFTERS
2 X 12#2SYP 18 22.00 PCS RAFTERS
2 X 12 #2 SYP 16 22.00 PCS RAFTERS
2 X 12#2 SYP 14 22.00 PCS RAFTERS
2X12#2SYP 12 24.00 PCS RAFTERS
2 X 12#2SYP 10 24.00 PCS RAFTERS
2 X 12 #2 SYP 26 22.00 PCS RAFTERS
2 X 12#2 SYP 28 12.00 PCS RAFTERS
2 X 12 #2 SYP 30 12.00 PCS RAFTERS
2 X 10 #2 SYP 16 10.00 PCS RAFTERS
2 X 10 #2 SYP 18 7.00 PCS RAFTERS
2 X 10 #2 SYP 14 3.00 PCS RAFTERS
2 X 10 #2 SYP 10 3.00 PCS RAFTERS
2 X 10 #2 SYP 08 4.00 PCS RAFTERS
2 X 10#2 SYP 12 3.00 PCS RAFTERS
2 X8#2SYPRL 415.00 LF BLOCKING
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Load Assembly Description Takeoff Quantity Notes
D0-32440 Misc. Framing Materials
2 X 8 #2 SYP 3B PWMCA 12 35.00 PCS PT BLOCKING
2 X 10#2 SYP 10 80.00 PCS JOISTS
HANGER, SIMPSON LUS210 160.00 PCS SIMPSON HARDWARE
2X4#3 SYPRL 25,200.00 LF RIBBON
2 X 6#3 SYPRL 16,150.00 LF STRONGBACK
HURRICANE TIE, SIMPSON H2.5A 3,100.00 PCS SIMPSON HARDWARE
D0-50300 Roof Sheathing
5/8 (19/32)" 4 X 8 OSB 3,921.00 PCS ROOF DECKING
5/8 (19/32)" 4 X 8 CDX FIRE RETARDANT 91.00 PCS FRT ROOF DECKING
PLYWOOD CLIP, 5/8" METAL 60.00 PCS CLIPS
460 Cornice
D0-37510 Porch Ceiling
1/4" 4 X 8 HARDI FC SMOOTH PRIMED PANEL 950.00 PCS PORCH SOFFIT
D0-60115 Fiber Cement Lap Siding
7/16" 7-1/4" X 12' SMOOTH HARDI-PLANK LAP SIDING 5,827.00 PCS ASSUMED 6" EXPOSURE
D0-80115 Cornice
5/4" X 12" CEMENT BOARD TRIM 12 151.00 PCS TRIM AT AWNINGS
5/4" X 12" CEMENT BOARD TRIM 12 273.00 PCS TRIM AT BALCONY BEAMS
1 X2 CEMENT BOARD TRIM 12 540.00 PCS INSIDE CORNER TRIM
1 X 4 CEMENT BOARD TRIM 12 310.00 PCS OUTSIDE CORNER TRIM
5/4" X 6" CEMENT BOARD TRIM 12 4,514.00 PCS DOOR/WINDOW TRIM
5/4" X 12" CEMENT BOARD TRIM 12 756.00 PCS SILL TRIM
1X6#3SYP RL 35,763.00 LF FURRING AROUND
DOORS/WINDOWS
HOUSE WRAP, 7" x 75' TYVEK FLEXWRAP 132.00 PCS ASSUMED ONE LAYER AT HEADS
FLASHING, 4" x 150' TYVEK STRAIGHT 260.00 PCS ASSUMED ONE LAYER AT JAMBS/SILLS
FLASHING, 2" x 10' GALV.Z 1,620.00 PCS Z-FLASHING
5/4" X 10" CEMENT BOARD TRIM 12 7.00 PCS GARAGE DOOR TRIMMERS
D0-80115 Cornice
MOLDING, 3/16 X 3/4 SCREEN 01 8,000.00 PCS SCREEN MOLDING
POLYFILM, BLACK 30 MIL 18" x 150" 80.00 PCS CORNER POLY
POLYFILM, BLACK 4.5 MIL 12" x 300' 14.00 PCS POLY




