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2018 PLAN

BASE/OPTION HOMES

2018 ABCDE

Project name 2018 PLAN

Estimator Larry Robinson

Job size 4078 sqft

Project Single Family

Notes ASSUMPTIONS WERE MADE BUILDER TO VERIFY PRIOR TO

ORDERING.

1. FOLLOWED FRAMING LAYOUTS FOR CEILING AND ROOF

FRAMING 

2. 3/4 4 X8 T&G OSB SUBFLOOR

3. PRED-TPLY FOR HOTWALLS

4. TECH SHIELD ROOF DECKING

5. ALL RED T-PLY SHEATHING FOR ALL EXTERIOR WALLS. NEW

SPECS

6. SMART CORNICE PACKAGE

7. RIBBON AND STRONGBACK 2X4

8. ALL CEDAR POST, BRACKETS, SHUTTERS EXT CEDAR BEAMS

BY OTHERS.

9.  TAKE NOTE PLAN WALL SHEATHING IS RED MAJORITY. 

10. ELEVATIONS BCD WILL BE 4X10 STUCCO BOARD SIDING WITH

SMART TRIM 

11. 1X2 LP SMARTSIDE TRIM FOR FURR OUT FOR WINDOWS

12. TYVEK TAPE FOR ALL T-PLY SHEATHING

13. PROTECTO TAPE FOR WINDOW FLASHING

14. PORCH MATERIAL WILL BE SEPERATED. 

PLAN DATES:

ARCH DATE 08-20-15

STRUCTURAL DATE 08-22-18
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2018 PLAN

Option Load Assembly Description Takeoff Quantity Notes

A

010 Trash Bin Materail

D0-32350 Trash Bin Material

2 X 4 #2 SYP  12 2.00 PCS TRASH BIN MATERAIL

7/16" 4 X 8 OSB 4.00 PCS TRASH BIN MATERIAL

070 1st Walls

D0-32011 1st Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

2 X 4 FJ STUD SYP  104 5/8N 142.00 PCS STUDS

2 X 4 FJ STUD SYP  116 5/8 76.00 PCS STUDS

2 X 4 UTIL SPF RL 352.00 LF TOP PLATE

2 X 4 UTIL SPF RL 879.00 LF TEMP BRACING/RECYCLE

2 X 4 #3 SYP 3B PWMCA 16 11.00 PCS BOTTOM PLATE

SILL SEAL, 3-1/2" x 50' STYRO 4.00 PCS SILL PLATE

D0-32016 1st Flr 2x6 Ext Wall 8' to 12' (Incl Bracing)

2 X 6 #3 SYP RL 36.00 LF TOP PLATE

2 X 6 FJ STUD SYP  116 5/8 22.00 PCS STUDS

2 X 4 UTIL SPF RL 30.00 LF TEMP BRACING/RECYCLE

2 X 6 #3 SYP 3B PWMCA 12 2.00 PCS BOTTOM PLATE

SILL SEAL, 5-1/2 x 50' STYRO 1.00 PCS SILL PLATE

D0-32036 1st Flr 2x6 Ext High Wall (Incl Bracing)

2 X 6 #2 SYP  14 20.00 PCS STUDS

2 X 6 #2 SYP  18 34.00 PCS STUDS

2 X 6 #3 SYP RL 88.00 LF TOP PLATE

2 X 6 #3 SYP 3B PWMCA 12 4.00 PCS BOTTOM PLATE

SILL SEAL, 5-1/2 x 50' STYRO 1.00 PCS SILL PLATE

D0-32101 1st Flr 2x4 Int Wall 8' to 12'

2 X 4 FJ STUD SYP  104 5/8N 311.00 PCS STUDS

2 X 4 FJ STUD SYP  140 5/8 39.00 PCS STUDS

2 X 4 UTIL SPF RL 560.00 LF TOP PLATE

2 X 4 UTIL SPF RL 490.00 LF TEMP BRACING/RECYCLE

2 X 4 #3 SYP 3B PWMCA 16 18.00 PCS BOTTOM PLATE

D0-32106 1st Flr 2x6 Int Wall 8' to 12'

2 X 6 #3 SYP RL 84.00 LF TOP PLATE

2 X 6 FJ STUD SYP  104 5/8N 53.00 PCS STUDS

2 X 4 UTIL SPF RL 74.00 LF TEMP BRACING/RECYCLE

2 X 6 #3 SYP 3B PWMCA 12 4.00 PCS BOTTOM PLATE

D0-32146 1st Flr 2x6 Int Short Wall 

2 X 6 #2 SYP  12 6.00 PCS SHORTWALL FRAMING

2 X 6 #3 SYP RL 36.00 LF SHORTWALL FRAMING

2 X 6 #3 SYP 3B PWMCA 12 2.00 PCS SHORTWALL FRAMING

D0-32300 1st to 2nd Framed Stairs

2 X 8 #2 SYP  12 8.00 PCS STAIR FRAMING

2 X 12 #2 SYP  14 9.00 PCS STAIR FRAMING

2 X 12 #2 SYP  20 6.00 PCS STAIR FRAMING

3/4 (23/32)" 4 X 8 WEYERHAUSER GOLD TG 2.00 PCS STAIR FRAMING

D0-32300 1st to 2nd Framed Stairs

3/4 (23/32)" 4 X 8 CDX SYP AG PWMCR 2.00 PCS STAIR FRAMING

D0-32350 Miscellaneous OSB

7/16" 4 X 8 OSB 14.00 PCS OSB FOR ARCHES INT

D0-32350 1st Flr Header Pkg 2x4 Wall

2 X 6 #2 SYP  14 2.00 PCS HEADERS

2 X 12 #2 SYP  14 14.00 PCS HEADERS

DOW STYROFOAM, 1/2" 4 X 8 4.00 PCS FLITCH

D0-32350 Wall Bracing

STRAP, SIMPSON CS14-R 1.00 PCS STRAPS

D0-32350 1st Flr Header Pkg 2x4 Wall

2 X 6 #2 SYP  14 2.00 PCS HEADERS

2 X 8 #2 SYP  14 1.00 PCS HEADERS

2 X 12 #2 SYP  14 12.00 PCS HEADERS

7/16" 4 X 8 OSB 4.00 PCS FLITCH

D0-32520 Grg Headers/Treated Dimensional

LVL, 1-3/4 X 14  1.7E  22 2.00 PCS GARAGE HEADERS
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2018 PLAN

Option Load Assembly Description Takeoff Quantity Notes

D0-32990 Wall Bracing & Hardware

STRAP, SIMPSON CS18S 1.00 PCS STRAPS

WALL BRACING, SIMPSON WB126 12.00 PCS WALL BRACING

HOLDOWN, SIMPSON STHD14 10.00 PCS HOLDOWNS

D0-37260 Porch 2x12 Beams

2 X 12 #2 SYP  10 2.00 PCS PORCH BEAMS

2 X 12 #2 SYP  12 1.00 PCS PORCH BEAMS

2 X 12 #2 SYP  14 3.00 PCS PORCH BEAMS

D0-40300 Bathtub Set

3/4 (23/32)" 4 X 8 WEYERHAUSER GOLD TG 1.00 PCS TUB SET MATERIAL

080 1st Ceiling Joist

D0-35011 1st Flr 2x6 Ceiling Joist

HANGER, SIMPSON LUS26 4.00 PCS HANGERS

2 X 6 #2 SYP  08 22.00 PCS CEILING JOIST

2 X 6 #2 SYP  10 12.00 PCS CEILING JOIST

2 X 6 #2 SYP  12 6.00 PCS CEILING JOIST

2 X 6 #2 SYP  14 5.00 PCS CEILING JOIST

D0-35016 1st Flr 2x8 Ceiling Joist

2 X 8 #2 SYP  10 4.00 PCS CEILING JOIST

2 X 8 #2 SYP  16 4.00 PCS CEILING JOIST

D0-35026 1st Flr 2x12 Ceiling Joist

HANGER, SIMPSON LUS210 2.00 PCS HANGERS

2 X 12 #2 SYP  08 1.00 PCS CEILING JOIST

2 X 12 #2 SYP  12 1.00 PCS CEILING JOIST

2 X 12 #2 SYP  22 8.00 PCS CEILING JOIST

D0-37260 2x12 Beams

HANGER, SIMPSON LUS210-2 4.00 PCS HANGERS

HANGER, SIMPSON LUS210-3 1.00 PCS HANGERS

2 X 12 #2 SYP  08 2.00 PCS CEILING BEAMS

2 X 12 #2 SYP  10 3.00 PCS CEILING BEAMS

2 X 12 #2 SYP  22 10.00 PCS CEILING BEAMS

130 2nd Subfloor

D0-40300 2nd Floor Sub-Flooring

ADHESIVE, TUBE 12.00 PCS GLUE

3/4 (23/32)" 4 X 8 OSB TG 38.00 PCS SUBFLOOR DECKING

D0-40300 2nd Floor Sub-Flooring

2 X 4 UTIL SPF RL 1,200.00 LF RIBBON/ STRONGBACK

150 2nd Walls

D0-42011 2nd Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

2 X 4 UTIL SPF RL 246.00 LF TOP PLATE

2 X 4 UTIL SPF RL 659.00 LF TEMP BRACING/RECYCLE

2 X 4 FJ STUD SPF  92 5/8 101.00 PCS STUDS

D0-42016 2nd Flr 2x6 Ext Wall 8' to 12' (Incl Bracing)

2 X 6 #3 SYP RL 18.00 LF TOP PLATE

2 X 6 FJ STUD SYP  92 5/8 8.00 PCS STUDS

2 X 4 UTIL SPF RL 12.00 LF TEMP BRACING/RECYCLE

D0-42101 2nd Flr 2x4 Int Wall 8' to 12'

2 X 4 FJ STUD SYP  92 5/8 230.00 PCS STUDS

2 X 4 FJ STUD SYP  104 5/8 28.00 PCS STUDS

2 X 4 FJ STUD SYP  116 5/8 40.00 PCS STUDS

2 X 4 UTIL SPF RL 714.00 LF TOP PLATE

2 X 4 UTIL SPF RL 418.00 LF TEMP BRACING/RECYCLE

D0-42106 2nd Flr 2x6 Int Wall 8' to 12'

2 X 6 #3 SYP RL 36.00 LF TOP PLATE

2 X 6 FJ STUD SYP  116 5/8 14.00 PCS STUDS

2 X 4 UTIL SPF RL 20.00 LF TEMP BRACING/RECYCLE

D0-42107 2nd Flr Header Pkg 2x4 Wall

2 X 6 #2 SYP  14 4.00 PCS HEADERS

2 X 12 #2 SYP  14 1.00 PCS HEADERS

DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH

D0-42107 2nd Flr Header Pkg 2x4 Wall

2 X 6 #2 SYP  14 4.00 PCS HEADERS
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Option Load Assembly Description Takeoff Quantity Notes

D0-42107 2nd Flr Header Pkg 2x4 Wall

2 X 8 #2 SYP  14 5.00 PCS HEADERS

2 X 12 #2 SYP  14 2.00 PCS HEADERS

7/16" 4 X 8 OSB 3.00 PCS FLITCH

D0-80115 Hotwalls

1/8" 4 X 10 THERMOPLY RED 24.00 PCS HOTWALLS

160 2nd Ceiling Joist

D0-37260 Beams

HANGER, SIMPSON LUS210-3 6.00 PCS HANGERS

2 X 10 #2 SYP  08 2.00 PCS CEILING BEAMS

2 X 12 #2 SYP  08 1.00 PCS CEILING BEAMS

2 X 12 #2 SYP  12 2.00 PCS CEILING BEAMS

2 X 12 #2 SYP  16 9.00 PCS CEILING BEAMS

2 X 12 #2 SYP  18 6.00 PCS CEILING BEAMS

D0-37280 LVL 1-3/4" Beam

LVL, 1-3/4 X 11-7/8  2.0E  16 2.00 PCS CEILING BEAMS

D0-45011 2nd Flr 2x6 Ceiling Joist

HANGER, SIMPSON LUS26 15.00 PCS HANGERS

2 X 6 #2 SYP  08 22.00 PCS CEILING JOIST

2 X 6 #2 SYP  14 4.00 PCS CEILING JOIST

D0-45016 2nd Flr 2x8 Ceiling Joist

2 X 8 #2 SYP  12 5.00 PCS CEILING JOIST

2 X 8 #2 SYP  14 1.00 PCS CEILING JOIST

2 X 8 #2 SYP  16 14.00 PCS CEILING JOIST

310 Complete Roof

D0-40300 HVAC Floor Sub-Flooring

ADHESIVE, TUBE 3.00 PCS GLUE

3/4 (23/32)" 4 X 8 WEYERHAUSER GOLD TG 6.00 PCS HVAD DECKING

D0-50040 2x10 Ridge Beam

2 X 10 #2 SYP  10 1.00 PCS RIDGE BEAMS

2 X 10 #2 SYP  18 1.00 PCS RIDGE BEAMS

2 X 10 #2 SYP  20 1.00 PCS RIDGE BEAMS

2 X 10 #2 SYP  26 1.00 PCS RIDGE BEAMS

D0-50045 2x12 Ridge Beam

2 X 12 #2 SYP  18 2.00 PCS RIDGE BEAMS

D0-50120 Hip/Valley 2x8

2 X 8 #2 SYP  08 1.00 PCS HIPS / VALLEYS

2 X 8 #2 SYP  12 4.00 PCS HIPS / VALLEYS

2 X 8 #2 SYP  16 5.00 PCS HIPS / VALLEYS

2 X 8 #2 SYP  18 1.00 PCS HIPS / VALLEYS

2 X 8 #2 SYP  20 1.00 PCS HIPS / VALLEYS

2 X 8 #2 SYP  22 2.00 PCS HIPS / VALLEYS

2 X 8 #2 SYP  24 1.00 PCS HIPS / VALLEYS

2 X 8 #2 SYP  26 1.00 PCS HIPS / VALLEYS

2 X 8 #2 & BTR FIR  28 1.00 PCS HIPS / VALLEYS

D0-50180 2x6 Rafters PT

2 X 6 #2 SYP 3B PWMCA 18 3.00 PCS PT RAFTERS FOR BRICK SUPPORT

D0-50180 2x6 Purlins

2 X 6 #2 SYP  12 1.00 PCS PURLIN BRACING

2 X 6 #2 SYP  18 1.00 PCS PURLIN BRACING

2 X 6 #2 SYP  22 1.00 PCS PURLIN BRACING

D0-50180 2x6 Rafters

2 X 6 #2 SYP  08 65.00 PCS RAFTERS

2 X 6 #2 SYP  10 18.00 PCS RAFTERS

2 X 6 #2 SYP  12 35.00 PCS RAFTERS

2 X 6 #2 SYP  14 20.00 PCS RAFTERS

2 X 6 #2 SYP  16 18.00 PCS RAFTERS

2 X 6 #2 SYP  18 22.00 PCS RAFTERS

2 X 6 #2 SYP  20 18.00 PCS RAFTERS

2 X 6 #2 SYP  22 12.00 PCS RAFTERS

2 X 6 #2 SYP  24 6.00 PCS RAFTERS

2 X 6 #2 SYP  26 3.00 PCS RAFTERS

D0-50190 2x8 Rafters
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Option Load Assembly Description Takeoff Quantity Notes

D0-50190 2x8 Rafters

2 X 8 #2 SYP  10 15.00 PCS RAFTERS

2 X 8 #2 SYP  12 6.00 PCS RAFTERS

D0-50520 Rftr Bracing & Collar Tie

2 X 6 #2 SYP  16 18.00 PCS COLLAR TIE BRACING

2 X 4 UTIL SPF RL 2,450.00 LF RAFTER BRACING

D0-50520 Rftr Bracing & Collar Tie

HURRICANE TIE, SIMPSON H2.5A 117.00 PCS HURRICANE TIES

D0-50550 2x4 Gable End Frame & Sheath

2 X 4 UTIL SPF RL 148.00 LF GABLE FRAMING

2 X 4 UTIL SPF 14 18.00 PCS GABLE FRAMING

380 Stair Framing

D0-37510 Porch Plywood Ceiling

3/8 (11/32)" 4 X 8 SMART SOFFIT 8.00 PCS PORCH SOFFIT

3/8 (11/32)" 4 X 8 SMART SOFFIT 2.00 PCS PORCH SOFFIT

4/4" 4" X 16' SMARTSIDE TRIM TXD 8.00 PCS PORCH TRIM

4/4" 6" X 16' SMARTSIDE TRIM TXD 8.00 PCS PORCH TRIM

460 Cornice

D0-32520 Grg Headers/Treated Dimensional

2 X 8 #2 SYP  08 2.00 PCS GARAGE TRIMMERS

2 X 8 #2 SYP  22 1.00 PCS GARAGE TRIMMERS

D0-50550 2x4 Gable End Frame & Sheath

1/8" 4 X 10 THERMOPLY RED 12.00 PCS WALL SHEATHING

D0-50805 Eave FC Soffit & Gable Fascia

2 X 4 UTIL SPF RL 236.00 LF OUTLOOKER FRAMING

4/4" 4" X 16' SMARTSIDE TRIM TXD 6.00 PCS FRIEZE BOARD

4/4" 6" X 16' SMARTSIDE TRIM TXD 6.00 PCS FASIA

3/8" 12" X 16' SMART SIDE SOFFIT 6.00 PCS SOFFIT

D0-50805 Eave FC Soffit & Fascia

2 X 4 UTIL SPF RL 362.00 LF OUTLOOKER FRAMING

3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 10.00 PCS SOFFIT

4/4" 4" X 16' SMARTSIDE TRIM TXD 17.00 PCS FRIEZE BOARD

4/4" 6" X 16' SMARTSIDE TRIM TXD 17.00 PCS FASCIA

3/8" 16"x16" VENTED SMART SOFFIT 8.00 PCS SOFFIT

D0-60115 Fiber Cement Lap Siding

3/8" 8-1/4" X 16' SMART LAP SIDING 26.00 PCS SIDING

4/4" 4" X 16' SMARTSIDE TRIM TXD 2.00 PCS TRIM

D0-80115 Cornice

MOLDING, 3/16 X 3/4 SCREEN 01 162.00 PCS SCREEN MOLDING

POLYFILM, BLACK 4.5 MIL 12" x 300' 6.00 PCS BLACK POLY

PROTECTO WRAP FLASHING 6" X 75' 10.00 PCS WINDOW FLAHSING

D0-80115 Cornice

7/16" 4 X 10 OSB 6.00 PCS PORTAL FRAMING

D0-80115 Cornice

POLYFILM, BLACK 30 MIL 18" x 150' 2.00 PCS CORNER POLY

D0-80115 Cornice

4/4" 2" X 16' SMARTSIDE TRIM TXD 42.00 PCS WINDOWS FURR OUT MATERIAL

D0-80115 Cornice

1/8" 4 X 10 THERMOPLY RED 90.00 PCS WALL SHEATHING

D0-80115 Cornice

TAPE, TYVEK 2" 5.00 PCS MOISTURE BARRIER TAPE

D0-80115 Cornice

1/8" 4 X 10 THERMOPLY RED INTERIOR 8.00 PCS WALL SHEATHING

B

070 1st Walls

D0-32036 1st Flr 2x6 Ext High Wall (Incl Bracing)

2 X 6 #2 SYP  14 (20.00) PCS STUDS

2 X 6 #2 SYP  18 20.00 PCS STUDS

150 2nd Walls

D0-42016 2nd Flr 2x6 Ext Wall 8' to 12' (Incl Bracing)
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Option Load Assembly Description Takeoff Quantity Notes

D0-42016 2nd Flr 2x6 Ext Wall 8' to 12' (Incl Bracing)

2 X 6 #3 SYP RL 30.00 LF TOP PLATE

2 X 4 UTIL SPF RL 18.00 LF TEMP BRACING/RECYCLE

2 X 6 FJ STUD SPF  104 5/8 13.00 PCS STUDS

160 2nd Ceiling Joist

D0-37260 Beams

2 X 10 #2 SYP  10 2.00 PCS CEILING BEAMS

2 X 12 #2 SYP  12 (2.00) PCS CEILING BEAMS

D0-45011 2nd Flr 2x6 Ceiling Joist

2 X 6 #2 SYP  08 (4.00) PCS CEILING JOIST

2 X 6 #2 SYP  10 4.00 PCS CEILING JOIST

D0-45016 2nd Flr 2x8 Ceiling Joist

2 X 8 #2 SYP  12 1.00 PCS CEILIGN JOIST

D0-45016 2nd Flr 2x8 Ceiling Joist

2 X 8 #2 SYP  16 1.00 PCS CEILIGN JOIST

310 Complete Roof

D0-50040 2x10 Ridge Beam

2 X 10 #2 SYP  12 3.00 PCS RIDGE BEAMS

2 X 10 #2 SYP  22 1.00 PCS RIDGE BEAMS

2 X 10 #2 SYP  26 (1.00) PCS RIDGE BEAMS

D0-50120 Hip/Valley 2x8

2 X 8 #2 SYP  08 2.00 PCS HIPS / VALLEYS

2 X 8 #2 SYP  12 (1.00) PCS HIPS / VALLEYS

2 X 8 #2 SYP  18 1.00 PCS HIPS / VALLEYS

2 X 8 #2 SYP  20 (1.00) PCS HIPS / VALLEYS

2 X 8 #2 SYP  22 (1.00) PCS HIPS / VALLEYS

2 X 8 #2 SYP  24 1.00 PCS HIPS / VALLEYS

2 X 8 #2 SYP  26 1.00 PCS HIPS / VALLEYS

D0-50180 2x6 Rafters

2 X 6 #2 SYP  08 12.00 PCS RAFTERS

2 X 6 #2 SYP  10 4.00 PCS RAFTERS

2 X 6 #2 SYP  14 1.00 PCS RAFTERS

2 X 6 #2 SYP  26 1.00 PCS RAFTERS

D0-50190 2x8 Rafters

2 X 8 #2 SYP  12 1.00 PCS RAFTERS

D0-50550 2x4 Gable End Frame & Sheath

2 X 4 UTIL SPF RL 24.00 LF GABLE FRAMING

2 X 4 UTIL SPF 12 2.00 PCS GABLE FRAMING

460 Cornice

D0-32036 1st Flr 2x6 Ext High Wall (Incl Bracing)

1/8" 4 X 10 THERMOPLY RED 6.00 PCS WALL SHEAHTING

D0-42016 2nd Flr 2x6 Ext Wall 8' to 12' (Incl Bracing)

1/8" 4 X 10 THERMOPLY RED 3.00 PCS WALL SHEATHING

D0-50550 2x4 Gable End Frame & Sheath

1/8" 4 X 10 THERMOPLY RED 1.00 PCS WALL SHEATHING

D0-50805 Eave FC Soffit & Fascia

2 X 4 UTIL SPF RL 26.00 LF OUTLOOKER FRAMING

3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 1.00 PCS SOFFIT

4/4" 4" X 16' SMARTSIDE TRIM TXD 2.00 PCS FRIEZE BOARD

4/4" 6" X 16' SMARTSIDE TRIM TXD 2.00 PCS FASCIA

3/8" 16"x16" VENTED SMART SOFFIT 1.00 PCS SOFFIT

D0-50805 Eave FC Soffit &  Gable Fascia

2 X 4 UTIL SPF RL 40.00 LF OUTLOOKER FRAMING

4/4" 4" X 16' SMARTSIDE TRIM TXD 1.00 PCS FRIEZE BOARD

4/4" 6" X 16' SMARTSIDE TRIM TXD 1.00 PCS FASCIA

3/8" 12" X 16' SMART SIDE SOFFIT 1.00 PCS SOFFIT

C

080 1st Ceiling Joist

D0-37260 2x12 Beams

2 X 12 #2 SYP  08 2.00 PCS CEILING BEAMS

150 2nd Walls

D0-42011 2nd Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)
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D0-42011 2nd Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

2 X 4 FJ STUD SYP  92 5/8 10.00 PCS STUDS

2 X 4 UTIL SPF RL 24.00 LF TOP PLATE

2 X 4 UTIL SPF RL 14.00 LF TEMP BRACING/RECYCLE

160 2nd Ceiling Joist

D0-37260 2x12 Beams

2 X 12 #2 SYP  12 2.00 PCS CEILING BEAMS

310 Complete Roof

D0-50040 2x10 Ridge Beam

2 X 10 #2 SYP  08 1.00 PCS RIDGE BEAMS

2 X 10 #2 SYP  14 2.00 PCS RIDGE BEAMS

2 X 10 #2 SYP  18 (1.00) PCS RIDGE BEAMS

2 X 10 #2 SYP  22 1.00 PCS RIDGE BEAMS

2 X 10 #2 SYP  26 (1.00) PCS RIDGE BEAMS

D0-50120 Hip/Valley 2x8

2 X 8 #2 SYP  10 2.00 PCS HIPS / VALLEYS

2 X 8 #2 SYP  16 (2.00) PCS HIPS / VALLEYS

2 X 8 #2 SYP  20 (1.00) PCS HIPS / VALLEYS

2 X 8 #2 SYP  22 (1.00) PCS HIPS / VALLEYS

2 X 8 #2 SYP  24 (1.00) PCS HIPS / VALLEYS

2 X 8 #2 & BTR FIR  28 (1.00) PCS HIPS / VALLEYS

D0-50180 2x6 Rafters

2 X 6 #2 SYP  08 2.00 PCS RAFTERS

2 X 6 #2 SYP  10 10.00 PCS RAFTERS

2 X 6 #2 SYP  12 (15.00) PCS RAFTERS

2 X 6 #2 SYP  16 7.00 PCS RAFTERS

2 X 6 #2 SYP  18 4.00 PCS RAFTERS

D0-50190 2x8 Rafters

2 X 8 #2 SYP  12 4.00 PCS RAFTERS

D0-50550 2x4 Gable End Frame & Sheath

2 X 4 UTIL SPF RL 24.00 LF GABLE FRAMING

2 X 4 UTIL SPF 12 2.00 PCS GABLE FRAMING

460 Cornice

D0-42011 2nd Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

1/8" 4 X 10 THERMOPLY RED 2.00 PCS WALL SHEATHING

D0-50550 2x4 Gable End Frame & Sheath

1/8" 4 X 10 THERMOPLY RED 1.00 PCS WALL SHEATHING

D0-50805 Eave FC Soffit & Fascia

2 X 4 UTIL SPF RL 120.00 LF OUTLOOKER FRAMING

3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF (9.00) PCS SOFFIT

4/4" 4" X 16' SMARTSIDE TRIM TXD 3.00 PCS FRIEZE BOARD

4/4" 6" X 16' SMARTSIDE TRIM TXD 3.00 PCS FASCIA

3/8" 24" X 16' SMART SOFFIT (VENTED) 2.00 PCS SOFFIT

3/8" 16"x16" VENTED SMART SOFFIT 11.00 PCS SOFFIT

D0-50805 Eave FC Soffit & Gable Fascia

2 X 4 UTIL SPF RL 22.00 LF OUTLOOKER FRAMING

3/8" 12" X 16' SMART SIDE SOFFIT (6.00) PCS SOFFIT

3/8" 16"x16"  SMART SOFFIT 8.00 PCS SOFFIT

D0-80115 Cornice

7/16" 4 X 8 OSB 10.00 PCS WALL SHEATHING BEHIND STUCCO BOARDS

D

070 1st Walls

D0-32036 1st Flr 2x6 Ext High Wall (Incl Bracing)

2 X 6 #2 SYP  14 (20.00) PCS STUDS

2 X 6 #2 SYP  18 20.00 PCS STUDS

150 2nd Walls

D0-42011 2nd Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

2 X 4 FJ STUD SYP  104 5/8 32.00 PCS STUDS

2 X 4 UTIL SPF RL 78.00 LF TOP PLATE

2 X 4 UTIL SPF RL 44.00 LF TEMP BRACING/RECYCLE

D0-42107 2nd Flr Header Pkg 2x4 Wall

2 X 12 #2 SYP  14 2.00 PCS HEADERS
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D0-42107 2nd Flr Header Pkg 2x4 Wall

DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH

160 2nd Ceiling Joist

D0-37260 Beams

2 X 10 #2 SYP  12 2.00 PCS CEILING BEAMS

2 X 12 #2 SYP  16 (2.00) PCS CEILING BEAMS

D0-45011 2nd Flr 2x6 Ceiling Joist

2 X 6 #2 SYP  12 4.00 PCS CEILING JOIST

D0-45016 2nd Flr 2x8 Ceiling Joist

2 X 8 #2 SYP  16 1.00 PCS CEILING JOIST

310 Complete Roof

D0-50040 2x10 Ridge Beam

2 X 10 #2 SYP  08 1.00 PCS RIDGE BEAMS

2 X 10 #2 SYP  12 2.00 PCS RIDGE BEAMS

2 X 10 #2 SYP  16 1.00 PCS RIDGE BEAMS

2 X 10 #2 SYP  18 (1.00) PCS RIDGE BEAMS

2 X 10 #2 SYP  26 (1.00) PCS RIDGE BEAMS

D0-50120 Hip/Valley 2x8

2 X 8 #2 SYP  08 2.00 PCS HIPS / VALLEYS

2 X 8 #2 SYP  12 (1.00) PCS HIPS / VALLEYS

2 X 8 #2 SYP  14 2.00 PCS HIPS / VALLEYS

2 X 8 #2 SYP  16 (1.00) PCS HIPS / VALLEYS

2 X 8 #2 SYP  20 3.00 PCS HIPS / VALLEYS

2 X 8 #2 SYP  22 (2.00) PCS HIPS / VALLEYS

D0-50180 2x6 Rafters

2 X 6 #2 SYP  08 5.00 PCS RAFTERS

2 X 6 #2 SYP  10 7.00 PCS RAFTERS

2 X 6 #2 SYP  14 2.00 PCS RAFTERS

2 X 6 #2 SYP  16 2.00 PCS RAFTERS

D0-50190 2x8 Rafters

2 X 8 #2 SYP  12 2.00 PCS RAFTERS

D0-50550 2x4 Gable End Frame & Sheath

2 X 4 UTIL SPF RL 24.00 LF GABLE FRAMING

2 X 4 UTIL SPF 12 2.00 PCS GABLE FRAMING

460 Cornice

D0-32036 1st Flr 2x6 Ext High Wall (Incl Bracing)

1/8" 4 X 10 THERMOPLY RED 6.00 PCS WALL SHEAHTING

D0-42011 2nd Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

1/8" 4 X 10 THERMOPLY RED 7.00 PCS WALL SHEATHING

D0-50550 2x4 Gable End Frame & Sheath

1/8" 4 X 10 THERMOPLY RED 1.00 PCS WALL SHEATHING

D0-50805 Eave FC Soffit & Fascia

2 X 4 UTIL SPF RL 112.00 LF OUTLOOKER FRAMING

3/8 (11/32)" 4 X 8 SMART SOFFIT 3.00 PCS SOFFIT

3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 2.00 PCS SOFFIT

4/4" 4" X 16' SMARTSIDE TRIM TXD 4.00 PCS FRIEZE BOARD

4/4" 6" X 16' SMARTSIDE TRIM TXD 4.00 PCS FASCIA

D0-50805 Eave FC Soffit &  Gable Fascia

2 X 4 UTIL SPF RL 40.00 LF OUTLOOKER FRAMING

4/4" 4" X 16' SMARTSIDE TRIM TXD 1.00 PCS FRIEZE BOARD

4/4" 6" X 16' SMARTSIDE TRIM TXD 1.00 PCS FASCIA

3/8" 12" X 16' SMART SIDE SOFFIT 1.00 PCS SOFFIT

E

070 1st Walls

D0-32036 1st Flr 2x6 Ext High Wall (Incl Bracing)

2 X 6 #2 SYP  14 (20.00) PCS STUDS

2 X 6 #2 SYP  18 20.00 PCS STUDS

150 2nd Walls

D0-42011 2nd Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

2 X 4 FJ STUD SYP  104 5/8 32.00 PCS STUDS

2 X 4 UTIL SPF RL 78.00 LF TOP PLATE

2 X 4 UTIL SPF RL 44.00 LF TEMP BRACING/RECYCLE
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D0-42011 2nd Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

1/8" 4 X 10 THERMOPLY RED 7.00 PCS WALL SHEATHING

D0-42107 2nd Flr Header Pkg 2x4 Wall

2 X 12 #2 SYP  14 2.00 PCS HEADERS

DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH

160 2nd Ceiling Joist

D0-37260 Beams

2 X 10 #2 SYP  10 2.00 PCS CEILING BEAMS

2 X 12 #2 SYP  16 (2.00) PCS CEILING BEAMS

D0-45011 2nd Flr 2x6 Ceiling Joist

2 X 6 #2 SYP  08 (4.00) PCS CEILING JOIST

2 X 6 #2 SYP  10 4.00 PCS CEILING JOIST

D0-45016 2nd Flr 2x8 Ceiling Joist

2 X 8 #2 SYP  16 1.00 PCS CEILING JOIST

310 Complete Roof

D0-50040 2x10 Ridge Beam

2 X 10 #2 SYP  12 3.00 PCS RIDGE BEAMS

D0-50120 Hip/Valley 2x8

2 X 8 #2 SYP  08 1.00 PCS HIPS / VALLEYS

2 X 8 #2 SYP  20 1.00 PCS HIPS / VALLEYS

2 X 8 #2 SYP  22 (1.00) PCS HIPS / VALLEYS

2 X 8 #2 SYP  24 1.00 PCS HIPS / VALLEYS

2 X 8 #2 SYP  26 (1.00) PCS HIPS / VALLEYS

2 X 8 #2 & BTR FIR  28 1.00 PCS HIPS / VALLEYS

D0-50180 2x6 Rafters

2 X 6 #2 SYP  08 6.00 PCS RAFTERS

2 X 6 #2 SYP  10 6.00 PCS RAFTERS

2 X 6 #2 SYP  14 2.00 PCS RAFTERS

2 X 6 #2 SYP  16 1.00 PCS RAFTERS

2 X 6 #2 SYP  18 2.00 PCS RAFTERS

2 X 6 #2 SYP  20 3.00 PCS RAFTERS

2 X 6 #2 SYP  22 2.00 PCS RAFTERS

D0-50190 2x8 Rafters

2 X 8 #2 SYP  12 2.00 PCS RAFTERS

D0-50550 2x4 Gable End Frame & Sheath

2 X 4 UTIL SPF RL 24.00 LF GABLE FRAMING

2 X 4 UTIL SPF 12 2.00 PCS GABLE FRAMING

D0-50805 Eave FC Soffit & Fascia

2 X 4 UTIL SPF RL 56.00 LF OUTLOOKER FRAMING

4/4" 4" X 16' SMARTSIDE TRIM TXD 2.00 PCS FRIEZE BOARD

4/4" 6" X 16' SMARTSIDE TRIM TXD 2.00 PCS FASCIA

3/8" 16"x16" VENTED SMART SOFFIT 2.00 PCS SOFFIT

460 Cornice

D0-32036 1st Flr 2x6 Ext High Wall (Incl Bracing)

1/8" 4 X 10 THERMOPLY RED 6.00 PCS WALL SHEAHTING

D0-50550 2x4 Gable End Frame & Sheath

1/8" 4 X 10 THERMOPLY RED 1.00 PCS WALL SHEATHING

D0-50805 Eave FC Soffit &  Gable Fascia

2 X 4 UTIL SPF RL 40.00 LF OUTLOOKER FRAMING

4/4" 4" X 16' SMARTSIDE TRIM TXD 1.00 PCS FRIEZE BOARD

4/4" 6" X 16' SMARTSIDE TRIM TXD 1.00 PCS FASCIA

3/8" 12" X 16' SMART SIDE SOFFIT 1.00 PCS SOFFIT

Opt A

Bed5

Bath 4

080 1st Ceiling Joist

D0-35011 1st Flr 2x6 Ceiling Joist

2 X 6 #2 SYP  12 (6.00) PCS CEILING JOIST

D0-35016 1st Flr 2x8 Ceiling Joist

2 X 8 #2 SYP  14 (4.00) PCS CEILING JOIST

D0-35026 1st Flr 2x12 Ceiling Joist
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D0-35026 1st Flr 2x12 Ceiling Joist

2 X 12 #2 SYP  22 (2.00) PCS CEILING JOIST

D0-37260 2x12 Beams

2 X 12 #2 SYP  22 (3.00) PCS CEILING JOIST

130 2nd Subfloor

D0-40300 2nd Floor Sub-Flooring

ADHESIVE, TUBE 4.00 PCS GLUIE

3/4 (23/32)" 4 X 8 WEYERHAUSER GOLD TG 12.00 PCS SUBFLOOR DECKING

150 2nd Walls

D0-42011 2nd Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

2 X 4 FJ STUD SYP  92 5/8 45.00 PCS STUDS

2 X 4 UTIL SPF RL 108.00 LF TOP PLATE

2 X 4 UTIL SPF RL 64.00 LF TEMP BRACING/RECYCLE

D0-42101 2nd Flr 2x4 Int Wall 8' to 12'

2 X 4 FJ STUD SYP  92 5/8 63.00 PCS STUDS

2 X 4 FJ STUD SYP  104 5/8N 18.00 PCS STUDS

2 X 4 UTIL SPF RL 192.00 LF TOP PLATE

2 X 4 UTIL SPF RL 112.00 LF TEMP BRACING/RECYCLE

D0-42106 2nd Flr 2x6 Int Wall 8' to 12'

2 X 6 #3 SYP RL 60.00 LF TOP PLATE

2 X 6 FJ STUD SYP  92 5/8 24.00 PCS STUDS

2 X 4 UTIL SPF RL 32.00 LF TEMP BRACING/RECCYEL

D0-42107 2nd Flr Header Pkg 2x4 Wall

2 X 12 #2 SYP  14 1.00 PCS HEADERS

DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH

D0-42107 2nd Flr Header Pkg 2x4 Wall

2 X 6 #2 SYP  14 1.00 PCS HEADERS

2 X 12 #2 SYP  14 1.00 PCS HEADERS

7/16" 4 X 8 OSB 1.00 PCS FLITCH

160 2nd Ceiling Joist

D0-37260 2x12 Beams

2 X 12 #2 SYP  12 2.00 PCS CEILING BEAMS

D0-45011 2nd Flr 2x6 Ceiling Joist

2 X 6 #2 SYP  08 12.00 PCS CEILING JOIST

2 X 6 #2 SYP  12 5.00 PCS CEILING JOIST

2 X 6 #2 SYP  16 2.00 PCS CEILING JOIST

310 Complete Roof

D0-50040 2x10 Ridge Beam

2 X 10 #2 SYP  08 1.00 PCS RIDGE BEAMS

D0-50120 Hip/Valley 2x8

2 X 8 #2 SYP  14 4.00 PCS HIPS / VALLEYS

D0-50180 2x6 Rafters PT

2 X 6 #2 SYP 3B PWMCA 20 3.00 PCS PT RAFTERS FOR BRICK SUPPORT

2 X 6 #2 SYP 3B PWMCA 26 3.00 PCS PT RAFTERS FOR BRICK SUPPORT

D0-50180 2x6 Rafters

2 X 6 #2 SYP  08 12.00 PCS RAFTERS

2 X 6 #2 SYP  10 2.00 PCS RAFTERS

2 X 6 #2 SYP  12 4.00 PCS RAFTERS

460 Cornice

D0-42011 2nd Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

1/8" 4 X 10 THERMOPLY RED 8.00 PCS WALL SHEATHING

D0-50805 Eave FC Soffit & Fascia

2 X 4 UTIL SPF RL 102.00 LF OUTLOOKER FRAMING

3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 3.00 PCS SOFFIT

4/4" 4" X 16' SMARTSIDE TRIM TXD 3.00 PCS FRIEZE BOARD

4/4" 6" X 16' SMARTSIDE TRIM TXD 3.00 PCS FASCIA

Opt A

Master

Bay

070 1st Walls

D0-32011 1st Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)
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D0-32011 1st Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

2 X 4 FJ STUD SYP  104 5/8N 12.00 PCS STUDS

2 X 4 UTIL SPF RL 20.00 LF TOP PLATE

2 X 4 UTIL SPF RL 16.00 LF TEMP BRACINGRECYCLE

2 X 4 #3 SYP 3B PWMCA 16 1.00 PCS BOTTOM PLATE

SILL SEAL, 3-1/2" x 50' STYRO 1.00 PCS SILL PLATE

D0-32350 1st Flr Header Pkg 2x4 Wall

2 X 6 #2 SYP  14 1.00 PCS HEADERS

DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH

080 1st Ceiling Joist

D0-35011 1st Flr 2x6 Ceiling Joist

2 X 6 #2 SYP  08 11.00 PCS CEILING JOIST

2 X 6 #2 SYP  12 3.00 PCS CEILING JOIST

D0-35016 1st Flr 2x8 Ceiling Joist

2 X 8 #2 SYP  10 (4.00) PCS CEILING JOIST

D0-37260 2x12 Beams

2 X 12 #2 SYP  10 4.00 PCS CEILING BEAMS

2 X 12 #2 SYP  12 2.00 PCS CEILING BEAMS

310 Complete Roof

D0-50045 2x12 Ridge Beam

2 X 12 #2 SYP  12 2.00 PCS RIDGE BEAMS

2 X 12 #2 SYP  18 (2.00) PCS RIDGE BEAMS

D0-50120 Hip/Valley 2x8

2 X 8 #2 SYP  08 4.00 PCS HIPS / VALLEYS

2 X 8 #2 SYP  12 1.00 PCS

460 Cornice

D0-32011 1st Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

1/8" 4 X 10 THERMOPLY RED 3.00 PCS WALL SHEATHING

D0-50180 2x6 Rafters

2 X 6 #2 SYP  08 12.00 PCS RAFTERS

D0-50190 2x8 Rafters

2 X 8 #2 SYP  08 5.00 PCS RAFTERS

2 X 8 #2 SYP  10 1.00 PCS RAFTERS

2 X 8 #2 SYP  12 2.00 PCS RAFTERS

D0-50805 Eave FC Soffit & Fascia

2 X 4 UTIL SPF RL 30.00 LF OUTLOOKER FRAMING

3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 1.00 PCS SOFFIT

4/4" 4" X 16' SMARTSIDE TRIM TXD 1.00 PCS FRIEZE BOARD

4/4" 6" X 16' SMARTSIDE TRIM TXD 1.00 PCS FASCIA

Opt A

Media

080 1st Ceiling Joist

D0-35011 1st Flr 2x6 Ceiling Joist

2 X 6 #2 SYP  12 (6.00) PCS CEILING JOIST

D0-35016 1st Flr 2x8 Ceiling Joist

2 X 8 #2 SYP  14 (4.00) PCS CEILING JOIST

D0-35026 1st Flr 2x12 Ceiling Joist

2 X 12 #2 SYP  22 (2.00) PCS CEILING JOIST

D0-37260 2x12 Beams

2 X 12 #2 SYP  22 (3.00) PCS CEILING JOIST

130 2nd Subfloor

D0-40300 2nd Floor Sub-Flooring

ADHESIVE, TUBE 4.00 PCS GLUIE

3/4 (23/32)" 4 X 8 WEYERHAUSER GOLD TG 12.00 PCS SUBFLOOR DECKING

150 2nd Walls

D0-42011 2nd Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

2 X 4 FJ STUD SYP  92 5/8 45.00 PCS STUDS

2 X 4 UTIL SPF RL 108.00 LF TOP PLATE

2 X 4 UTIL SPF RL 64.00 LF TEMP BRACING/RECYCLE

D0-42101 2nd Flr 2x4 Int Wall 8' to 12'

2 X 4 FJ STUD SYP  92 5/8 27.00 PCS STUDS
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D0-42101 2nd Flr 2x4 Int Wall 8' to 12'

2 X 4 FJ STUD SYP  116 5/8 25.00 PCS STUDS

2 X 4 UTIL SPF RL 126.00 LF TOP PLATE

2 X 4 UTIL SPF RL 72.00 LF TEMP BRACING/RECYCLE

D0-42107 2nd Flr Header Pkg 2x4 Wall

2 X 6 #2 SYP  14 1.00 PCS HEADERS

DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH

D0-42107 2nd Flr Header Pkg 2x4 Wall

2 X 6 #2 SYP  14 1.00 PCS HEADERS

7/16" 4 X 8 OSB 1.00 PCS FLITCH

160 2nd Ceiling Joist

D0-37260 2x12 Beams

2 X 12 #2 SYP  16 5.00 PCS CEILING BEAMS

D0-45011 2nd Flr 2x6 Ceiling Joist

2 X 6 #2 SYP  10 1.00 PCS CEILING JOIST

2 X 6 #2 SYP  16 5.00 PCS CEILING JOIST

D0-45016 2nd Flr 2x8 Ceiling Joist

2 X 8 #2 SYP  14 2.00 PCS CEILING JOIST

310 Complete Roof

D0-50040 2x10 Ridge Beam

2 X 10 #2 SYP  08 1.00 PCS RIDGE BEAMS

D0-50120 Hip/Valley 2x8

2 X 8 #2 SYP  14 4.00 PCS HIPS / VALLEYS

D0-50180 2x6 Rafters PT

2 X 6 #2 SYP 3B PWMCA 20 3.00 PCS PT RAFTERS FOR BRICK SUPPORT

2 X 6 #2 SYP 3B PWMCA 26 3.00 PCS PT RAFTERS FOR BRICK SUPPORT

D0-50180 2x6 Rafters

2 X 6 #2 SYP  08 12.00 PCS RAFTERS

2 X 6 #2 SYP  10 2.00 PCS RAFTERS

2 X 6 #2 SYP  12 4.00 PCS RAFTERS

460 Cornice

D0-42011 2nd Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

1/8" 4 X 10 THERMOPLY RED 8.00 PCS WALL SHEATHING

D0-50805 Eave FC Soffit & Fascia

2 X 4 UTIL SPF RL 102.00 LF OUTLOOKER FRAMING

3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 3.00 PCS SOFFIT

4/4" 4" X 16' SMARTSIDE TRIM TXD 3.00 PCS FRIEZE BOARD

4/4" 6" X 16' SMARTSIDE TRIM TXD 3.00 PCS FASCIA

Opt A

Media &

Bed5

080 1st Ceiling Joist

D0-35011 1st Flr 2x6 Ceiling Joist

2 X 6 #2 SYP  08 (6.00) PCS CEILING JOIST

2 X 6 #2 SYP  12 (6.00) PCS CEILING JOIST

2 X 6 #2 SYP  14 (4.00) PCS CEILING JOIST

D0-35016 1st Flr 2x8 Ceiling Joist

2 X 8 #2 SYP  14 (4.00) PCS CEILING JOIST

D0-35026 1st Flr 2x12 Ceiling Joist

2 X 12 #2 SYP  22 (2.00) PCS CEILING JOIST

D0-37260 2x12 Beams

2 X 12 #2 SYP  22 (3.00) PCS CEILING BEAMS

130 2nd Subfloor

D0-40300 2nd Floor Sub-Flooring

ADHESIVE, TUBE 8.00 PCS GLUE

3/4 (23/32)" 4 X 8 WEYERHAUSER GOLD TG 24.00 PCS SUBFLOOR DECKING

150 2nd Walls

D0-42011 2nd Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

2 X 4 FJ STUD SYP  92 5/8 80.00 PCS STUDS

2 X 4 UTIL SPF RL 192.00 LF TOP PLATE

2 X 4 UTIL SPF RL 112.00 LF TEMP BRACING/RECYCLE
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D0-42011 2nd Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

1/8" 4 X 10 THERMOPLY RED 15.00 PCS WALL SHEATHING

D0-42101 2nd Flr 2x4 Int Wall 8' to 12'

2 X 4 FJ STUD SYP  92 5/8 44.00 PCS STUDS

2 X 4 FJ STUD SYP  104 5/8N 78.00 PCS STUDS

2 X 4 UTIL SPF RL 294.00 LF TOP PLATE

2 X 4 UTIL SPF RL 170.00 LF TEMP BRACING/RECYCLE

D0-42106 2nd Flr 2x6 Int Wall 8' to 12'

2 X 6 #3 SYP RL 48.00 LF TOP PLATE

2 X 6 FJ STUD SYP  104 5/8N 19.00 PCS STUDS

2 X 4 UTIL SPF RL 28.00 LF TEMP BRACING/RECYCLE

D0-42107 2nd Flr Header Pkg 2x4 Wall

2 X 12 #2 SYP  14 1.00 PCS HEADERS

DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH

D0-42107 2nd Flr Header Pkg 2x4 Wall

2 X 6 #2 SYP  14 2.00 PCS HEADERS

2 X 12 #2 SYP  14 3.00 PCS HEADERS

7/16" 4 X 8 OSB 1.00 PCS FLITCH

160 2nd Ceiling Joist

D0-37260 2x12 Beams

2 X 12 #2 SYP  12 2.00 PCS CEILING BEAMS

2 X 12 #2 SYP  14 2.00 PCS CEILING BEAMS

2 X 12 #2 SYP  16 3.00 PCS CEILING BEAMS

D0-45011 2nd Flr 2x6 Ceiling Joist

2 X 6 #2 SYP  08 8.00 PCS CEILING JOIST

2 X 6 #2 SYP  12 3.00 PCS CEILING JOIST

2 X 6 #2 SYP  14 11.00 PCS CEILING JOIST

D0-45016 2nd Flr 2x8 Ceiling Joist

2 X 8 #2 SYP  08 6.00 PCS CEILING JOIST

2 X 8 #2 SYP  16 3.00 PCS CEILING JOIST

310 Complete Roof

D0-50040 2x10 Ridge Beam

2 X 10 #2 SYP  08 1.00 PCS RIDGE BEAMS

D0-50120 Hip/Valley 2x8

2 X 8 #2 SYP  22 4.00 PCS HIPS / VALLEYS

D0-50180 2x6 Rafters

2 X 6 #2 SYP  08 14.00 PCS RAFTERS

2 X 6 #2 SYP  10 2.00 PCS RAFTERS

2 X 6 #2 SYP  12 6.00 PCS RAFTERS

2 X 6 #2 SYP  14 2.00 PCS RAFTERS

2 X 6 #2 SYP  16 5.00 PCS RAFTERS

D0-50180 2x6 Rafters PT

2 X 6 #2 SYP 3B PWMCA 16 3.00 PCS PT RAFTERS FOR BRICK SUPPORT

2 X 6 #2 SYP 3B PWMCA 18 3.00 PCS PT RAFTERS FOR BRICK SUPPORT

460 Cornice

D0-50805 Eave FC Soffit & Fascia

2 X 4 UTIL SPF RL 182.00 LF OUTLOOKER FRAMING

3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 5.00 PCS SOFFIT

4/4" 4" X 16' SMARTSIDE TRIM TXD 5.00 PCS FRIEZE BOARD

4/4" 6" X 16' SMARTSIDE TRIM TXD 5.00 PCS FASCIA

Opt B

Bed5

Bath 4

080 1st Ceiling Joist

D0-35011 1st Flr 2x6 Ceiling Joist

2 X 6 #2 SYP  12 (6.00) PCS CEILING JOIST

D0-35016 1st Flr 2x8 Ceiling Joist

2 X 8 #2 SYP  14 (4.00) PCS CEILING JOIST

D0-35026 1st Flr 2x12 Ceiling Joist

2 X 12 #2 SYP  22 (2.00) PCS CEILING JOIST

D0-37260 2x12 Beams
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D0-37260 2x12 Beams

2 X 12 #2 SYP  22 (3.00) PCS CEILING JOIST

130 2nd Subfloor

D0-40300 2nd Floor Sub-Flooring

ADHESIVE, TUBE 4.00 PCS GLUIE

3/4 (23/32)" 4 X 8 WEYERHAUSER GOLD TG 12.00 PCS SUBFLOOR DECKING

150 2nd Walls

D0-42011 2nd Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

2 X 4 FJ STUD SYP  92 5/8 45.00 PCS STUDS

2 X 4 UTIL SPF RL 108.00 LF TOP PLATE

2 X 4 UTIL SPF RL 64.00 LF TEMP BRACING/RECYCLE

D0-42101 2nd Flr 2x4 Int Wall 8' to 12'

2 X 4 FJ STUD SYP  92 5/8 63.00 PCS STUDS

2 X 4 FJ STUD SYP  104 5/8N 18.00 PCS STUDS

2 X 4 UTIL SPF RL 112.00 LF TEMP BRACING/RECYCLE

2 X 4 UTIL SPF RL 192.00 LF TOP PLATE

D0-42106 2nd Flr 2x6 Int Wall 8' to 12'

2 X 6 #3 SYP RL 60.00 LF TOP PLATE

2 X 6 FJ STUD SYP  92 5/8 24.00 PCS STUDS

2 X 4 UTIL SPF RL 32.00 LF TEMP BRACING/RECCYEL

D0-42107 2nd Flr Header Pkg 2x4 Wall

2 X 12 #2 SYP  14 1.00 PCS HEADERS

DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH

D0-42107 2nd Flr Header Pkg 2x4 Wall

2 X 6 #2 SYP  14 1.00 PCS HEADERS

2 X 12 #2 SYP  14 1.00 PCS HEADERS

7/16" 4 X 8 OSB 1.00 PCS FLITCH

160 2nd Ceiling Joist

D0-37260 2x12 Beams

2 X 12 #2 SYP  12 2.00 PCS CEILING BEAMS

D0-45011 2nd Flr 2x6 Ceiling Joist

2 X 6 #2 SYP  08 12.00 PCS CEILING JOIST

2 X 6 #2 SYP  12 5.00 PCS CEILING JOIST

2 X 6 #2 SYP  16 2.00 PCS CEILING JOIST

310 Complete Roof

D0-50040 2x10 Ridge Beam

2 X 10 #2 SYP  08 1.00 PCS RIDGE BEAMS

D0-50120 Hip/Valley 2x8

2 X 8 #2 SYP  12 4.00 PCS HIPS / VALLEYS

D0-50180 2x6 Rafters PT

2 X 6 #2 SYP 3B PWMCA 26 3.00 PCS PT RAFTERS FOR BRICK SUPPORT

2 X 6 #2 SYP 3B PWMCA 20 3.00 PCS PT RAFTERS FOR BRICK SUPPORT

D0-50180 2x6 Rafters

2 X 6 #2 SYP  08 14.00 PCS RAFTERS

2 X 6 #2 SYP  10 2.00 PCS RAFTERS

2 X 6 #2 SYP  12 2.00 PCS RAFTERS

460 Cornice

D0-50805 Eave FC Soffit & Fascia

2 X 4 UTIL SPF RL 102.00 LF OUTLOOKER FRAMING

3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 3.00 PCS SOFFIT

4/4" 4" X 16' SMARTSIDE TRIM TXD 3.00 PCS FRIEZE BOARD

4/4" 6" X 16' SMARTSIDE TRIM TXD 3.00 PCS FASCIA

D0-80115 Cornice

1/8" 4 X 10 THERMOPLY RED 9.00 PCS WALL SHEATHING

Opt B

Media

080 1st Ceiling Joist

D0-35011 1st Flr 2x6 Ceiling Joist

2 X 6 #2 SYP  12 (6.00) PCS CEILING JOIST

D0-35016 1st Flr 2x8 Ceiling Joist

2 X 8 #2 SYP  14 (4.00) PCS CEILING JOIST
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D0-35026 1st Flr 2x12 Ceiling Joist

2 X 12 #2 SYP  22 (2.00) PCS CEILING JOIST

D0-37260 2x12 Beams

2 X 12 #2 SYP  22 (3.00) PCS CEILING JOIST

130 2nd Subfloor

D0-40300 2nd Floor Sub-Flooring

ADHESIVE, TUBE 4.00 PCS GLUIE

3/4 (23/32)" 4 X 8 WEYERHAUSER GOLD TG 12.00 PCS SUBFLOOR DECKING

150 2nd Walls

D0-42011 2nd Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

2 X 4 FJ STUD SYP  92 5/8 45.00 PCS STUDS

2 X 4 UTIL SPF RL 108.00 LF TOP PLATE

2 X 4 UTIL SPF RL 64.00 LF TEMP BRACING/RECYCLE

D0-42101 2nd Flr 2x4 Int Wall 8' to 12'

2 X 4 FJ STUD SYP  92 5/8 27.00 PCS STUDS

2 X 4 FJ STUD SYP  116 5/8 25.00 PCS STUDS

2 X 4 UTIL SPF RL 126.00 LF TOP PLATE

2 X 4 UTIL SPF RL 72.00 LF TEMP BRACING/RECYCLE

D0-42107 2nd Flr Header Pkg 2x4 Wall

2 X 6 #2 SYP  14 1.00 PCS HEADERS

DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH

D0-42107 2nd Flr Header Pkg 2x4 Wall

2 X 6 #2 SYP  14 1.00 PCS HEADERS

7/16" 4 X 8 OSB 1.00 PCS FLITCH

160 2nd Ceiling Joist

D0-37260 2x12 Beams

2 X 12 #2 SYP  16 5.00 PCS CEILING BEAMS

D0-45011 2nd Flr 2x6 Ceiling Joist

2 X 6 #2 SYP  10 1.00 PCS CEILING JOIST

2 X 6 #2 SYP  16 5.00 PCS CEILING JOIST

D0-45016 2nd Flr 2x8 Ceiling Joist

2 X 8 #2 SYP  14 2.00 PCS CEILING JOIST

310 Complete Roof

D0-50040 2x10 Ridge Beam

2 X 10 #2 SYP  08 1.00 PCS RIDGE BEAMS

D0-50120 Hip/Valley 2x8

2 X 8 #2 SYP  12 4.00 PCS HIPS / VALLEYS

D0-50180 2x6 Rafters PT

2 X 6 #2 SYP 3B PWMCA 20 3.00 PCS PT RAFTERS FOR BRICK SUPPORT

2 X 6 #2 SYP 3B PWMCA 26 3.00 PCS PT RAFTERS FOR BRICK SUPPORT

D0-50180 2x6 Rafters

2 X 6 #2 SYP  08 14.00 PCS RAFTERS

2 X 6 #2 SYP  10 2.00 PCS RAFTERS

2 X 6 #2 SYP  12 2.00 PCS RAFTERS

460 Cornice

D0-42011 2nd Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

1/8" 4 X 10 THERMOPLY RED 8.00 PCS WALL SHEATHING

D0-50805 Eave FC Soffit & Fascia

2 X 4 UTIL SPF RL 102.00 LF OUTLOOKER FRAMING

3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 3.00 PCS SOFFIT

4/4" 4" X 16' SMARTSIDE TRIM TXD 3.00 PCS FRIEZE BOARD

4/4" 6" X 16' SMARTSIDE TRIM TXD 3.00 PCS FASCIA

Opt B

Media &

Bed5

080 1st Ceiling Joist

D0-35011 1st Flr 2x6 Ceiling Joist

2 X 6 #2 SYP  08 (6.00) PCS CEILING JOIST

2 X 6 #2 SYP  12 (6.00) PCS CEILING JOIST

2 X 6 #2 SYP  14 (4.00) PCS CEILING JOIST

D0-35016 1st Flr 2x8 Ceiling Joist
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D0-35016 1st Flr 2x8 Ceiling Joist

2 X 8 #2 SYP  14 (4.00) PCS CEILING JOIST

D0-35026 1st Flr 2x12 Ceiling Joist

2 X 12 #2 SYP  22 (2.00) PCS CEILING JOIST

D0-37260 2x12 Beams

2 X 12 #2 SYP  22 (3.00) PCS CEILING BEAMS

130 2nd Subfloor

D0-40300 2nd Floor Sub-Flooring

ADHESIVE, TUBE 8.00 PCS GLUE

3/4 (23/32)" 4 X 8 WEYERHAUSER GOLD TG 24.00 PCS SUBFLOOR DECKING

150 2nd Walls

D0-42011 2nd Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

2 X 4 FJ STUD SYP  92 5/8 80.00 PCS STUDS

2 X 4 UTIL SPF RL 192.00 LF TOP PLATE

2 X 4 UTIL SPF RL 112.00 LF TEMP BRACING/RECYCLE

D0-42101 2nd Flr 2x4 Int Wall 8' to 12'

2 X 4 FJ STUD SYP  92 5/8 44.00 PCS STUDS

2 X 4 FJ STUD SYP  104 5/8N 78.00 PCS STUDS

2 X 4 UTIL SPF RL 294.00 LF TOP PLATE

2 X 4 UTIL SPF RL 170.00 LF TEMP BRACING/RECYCLE

D0-42106 2nd Flr 2x6 Int Wall 8' to 12'

2 X 6 #3 SYP RL 48.00 LF TOP PLATE

2 X 6 FJ STUD SYP  104 5/8N 19.00 PCS STUDS

2 X 4 UTIL SPF RL 28.00 LF TEMP BRACING/RECYCLE

D0-42107 2nd Flr Header Pkg 2x4 Wall

2 X 12 #2 SYP  14 1.00 PCS HEADERS

DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH

D0-42107 2nd Flr Header Pkg 2x4 Wall

2 X 6 #2 SYP  14 2.00 PCS HEADERS

2 X 12 #2 SYP  14 3.00 PCS HEADERS

7/16" 4 X 8 OSB 1.00 PCS FLITCH

160 2nd Ceiling Joist

D0-37260 2x12 Beams

2 X 12 #2 SYP  12 2.00 PCS CEILING BEAMS

2 X 12 #2 SYP  14 2.00 PCS CEILING BEAMS

2 X 12 #2 SYP  16 3.00 PCS CEILING BEAMS

D0-45011 2nd Flr 2x6 Ceiling Joist

2 X 6 #2 SYP  08 8.00 PCS CEILING JOIST

2 X 6 #2 SYP  12 3.00 PCS CEILING JOIST

2 X 6 #2 SYP  14 11.00 PCS CEILING JOIST

D0-45016 2nd Flr 2x8 Ceiling Joist

2 X 8 #2 SYP  08 9.00 PCS CEILING JOIST

2 X 8 #2 SYP  14 3.00 PCS CEILING JOIST

D0-50035 2x8 Beam

2 X 8 #2 SYP  12 1.00 PCS CEILING BEAMS

310 Complete Roof

D0-50040 2x10 Ridge Beam

2 X 10 #2 SYP  08 1.00 PCS RIDGE BEAMS

D0-50120 Hip/Valley 2x8

2 X 8 #2 SYP  22 4.00 PCS HIPS / VALLEYS

D0-50180 2x6 Rafters

2 X 6 #2 SYP  08 12.00 PCS RAFTERS

2 X 6 #2 SYP  10 5.00 PCS RAFTERS

2 X 6 #2 SYP  12 4.00 PCS RAFTERS

2 X 6 #2 SYP  14 6.00 PCS RAFTERS

2 X 6 #2 SYP  16 2.00 PCS RAFTERS

D0-50180 2x6 Rafters PT

2 X 6 #2 SYP 3B PWMCA 14 3.00 PCS PT RAFTERS FOR BRICK SUPPORT

2 X 6 #2 SYP 3B PWMCA 18 3.00 PCS PT RAFTERS FOR BRICK SUPPORT

460 Cornice

D0-42011 2nd Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

1/8" 4 X 10 THERMOPLY RED 15.00 PCS WALL SHEATHING
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D0-50805 Eave FC Soffit & Fascia

2 X 4 UTIL SPF RL 182.00 LF OUTLOOKER FRAMING

3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 5.00 PCS SOFFIT

4/4" 4" X 16' SMARTSIDE TRIM TXD 5.00 PCS FRIEZE BOARD

4/4" 6" X 16' SMARTSIDE TRIM TXD 5.00 PCS FASCIA

Opt BDE

Master

Bay

070 1st Walls

D0-32011 1st Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

2 X 4 FJ STUD SYP  104 5/8N 12.00 PCS STUDS

2 X 4 UTIL SPF RL 16.00 LF TEMP BRACINGRECYCLE

2 X 4 UTIL SPF RL 20.00 LF TOP PLATE

2 X 4 #3 SYP 3B PWMCA 16 1.00 PCS BOTTOM PLATE

SILL SEAL, 3-1/2" x 50' STYRO 1.00 PCS SILL PLATE

D0-32350 1st Flr Header Pkg 2x4 Wall

2 X 6 #2 SYP  14 1.00 PCS HEADERS

DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH

080 1st Ceiling Joist

D0-35011 1st Flr 2x6 Ceiling Joist

2 X 6 #2 SYP  08 11.00 PCS CEILING JOIST

2 X 6 #2 SYP  12 3.00 PCS CEILING JOIST

D0-35016 1st Flr 2x8 Ceiling Joist

2 X 8 #2 SYP  10 (4.00) PCS CEILING JOIST

D0-37260 2x12 Beams

2 X 12 #2 SYP  10 4.00 PCS CEILING BEAMS

2 X 12 #2 SYP  12 2.00 PCS CEILING BEAMS

310 Complete Roof

D0-50045 2x12 Ridge Beam

2 X 12 #2 SYP  14 2.00 PCS RIDGE BEAMS

2 X 12 #2 SYP  18 (2.00) PCS RIDGE BEAMS

D0-50120 Hip/Valley 2x8

2 X 8 #2 SYP  08 4.00 PCS HIPS / VALLEYS

2 X 8 #2 SYP  12 1.00 PCS

460 Cornice

D0-32011 1st Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

1/8" 4 X 10 THERMOPLY RED 3.00 PCS WALL SHEATHING

D0-50180 2x6 Rafters

2 X 6 #2 SYP  08 14.00 PCS RAFTERS

D0-50190 2x8 Rafters

2 X 8 #2 SYP  08 5.00 PCS RAFTERS

2 X 8 #2 SYP  10 2.00 PCS RAFTERS

2 X 8 #2 SYP  12 4.00 PCS RAFTERS

D0-50805 Eave FC Soffit & Fascia

2 X 4 UTIL SPF RL 30.00 LF OUTLOOKER FRAMING

3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 1.00 PCS SOFFIT

4/4" 4" X 16' SMARTSIDE TRIM TXD 1.00 PCS FRIEZE BOARD

4/4" 6" X 16' SMARTSIDE TRIM TXD 1.00 PCS FASCIA

Opt C

Bed5

Bath 4

080 1st Ceiling Joist

D0-35011 1st Flr 2x6 Ceiling Joist

2 X 6 #2 SYP  12 (6.00) PCS CEILING JOIST

D0-35016 1st Flr 2x8 Ceiling Joist

2 X 8 #2 SYP  14 (4.00) PCS CEILING JOIST

D0-35026 1st Flr 2x12 Ceiling Joist

2 X 12 #2 SYP  22 (2.00) PCS CEILING JOIST

D0-37260 2x12 Beams

2 X 12 #2 SYP  22 (3.00) PCS CEILING JOIST
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130 2nd Subfloor

D0-40300 2nd Floor Sub-Flooring

ADHESIVE, TUBE 4.00 PCS GLUIE

3/4 (23/32)" 4 X 8 WEYERHAUSER GOLD TG 12.00 PCS SUBFLOOR DECKING

150 2nd Walls

D0-42011 2nd Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

2 X 4 FJ STUD SYP  92 5/8 45.00 PCS STUDS

2 X 4 UTIL SPF RL 108.00 LF TOP PLATE

2 X 4 UTIL SPF RL 64.00 LF TEMP BRACING/RECYCLE

D0-42101 2nd Flr 2x4 Int Wall 8' to 12'

2 X 4 FJ STUD SYP  92 5/8 63.00 PCS STUDS

2 X 4 FJ STUD SYP  104 5/8N 18.00 PCS STUDS

2 X 4 UTIL SPF RL 112.00 LF TEMP BRACING/RECYCLE

2 X 4 UTIL SPF RL 192.00 LF TOP PLATE

D0-42106 2nd Flr 2x6 Int Wall 8' to 12'

2 X 6 #3 SYP RL 60.00 LF TOP PLATE

2 X 6 FJ STUD SYP  92 5/8 24.00 PCS STUDS

2 X 4 UTIL SPF RL 32.00 LF TEMP BRACING/RECCYEL

D0-42107 2nd Flr Header Pkg 2x4 Wall

2 X 12 #2 SYP  14 1.00 PCS HEADERS

DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH

D0-42107 2nd Flr Header Pkg 2x4 Wall

2 X 6 #2 SYP  14 1.00 PCS HEADERS

2 X 12 #2 SYP  14 1.00 PCS HEADERS

7/16" 4 X 8 OSB 1.00 PCS FLITCH

160 2nd Ceiling Joist

D0-37260 2x12 Beams

2 X 12 #2 SYP  12 2.00 PCS CEILING BEAMS

D0-45011 2nd Flr 2x6 Ceiling Joist

2 X 6 #2 SYP  08 12.00 PCS CEILING JOIST

2 X 6 #2 SYP  12 5.00 PCS CEILING JOIST

2 X 6 #2 SYP  16 2.00 PCS CEILING JOIST

310 Complete Roof

D0-50040 2x10 Ridge Beam

2 X 10 #2 SYP  16 1.00 PCS RIDGE BEAMS

D0-50120 Hip/Valley 2x8

2 X 8 #2 SYP  16 4.00 PCS HIPS / VALLEYS

D0-50180 2x6 Rafters

2 X 6 #2 SYP  08 15.00 PCS RAFTERS

2 X 6 #2 SYP  10 6.00 PCS RAFTERS

2 X 6 #2 SYP  12 10.00 PCS RAFTERS

D0-50180 2x6 Rafters PT

2 X 6 #2 SYP 3B PWMCA 16 6.00 PCS PT RAFTERS FOR BRICK SUPPORT

460 Cornice

D0-50805 Eave FC Soffit & Fascia

2 X 4 UTIL SPF RL 102.00 LF OUTLOOKER FRAMING

3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 3.00 PCS SOFFIT

4/4" 4" X 16' SMARTSIDE TRIM TXD 3.00 PCS FRIEZE BOARD

4/4" 6" X 16' SMARTSIDE TRIM TXD 3.00 PCS FASCIA

Opt C

Master

Bay

070 1st Walls

D0-32011 1st Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

2 X 4 FJ STUD SYP  104 5/8N 12.00 PCS STUDS

2 X 4 UTIL SPF RL 16.00 LF TEMP BRACINGRECYCLE

2 X 4 UTIL SPF RL 20.00 LF TOP PLATE

2 X 4 #3 SYP 3B PWMCA 16 1.00 PCS BOTTOM PLATE

SILL SEAL, 3-1/2" x 50' STYRO 1.00 PCS SILL PLATE

D0-32350 1st Flr Header Pkg 2x4 Wall

2 X 6 #2 SYP  14 1.00 PCS HEADERS
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D0-32350 1st Flr Header Pkg 2x4 Wall

DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH

080 1st Ceiling Joist

D0-35011 1st Flr 2x6 Ceiling Joist

2 X 6 #2 SYP  08 11.00 PCS CEILING JOIST

2 X 6 #2 SYP  12 3.00 PCS CEILING JOIST

D0-35016 1st Flr 2x8 Ceiling Joist

2 X 8 #2 SYP  10 (4.00) PCS CEILING JOIST

D0-37260 2x12 Beams

2 X 12 #2 SYP  10 4.00 PCS CEILING BEAMS

2 X 12 #2 SYP  12 2.00 PCS CEILING BEAMS

310 Complete Roof

D0-50045 2x12 Ridge Beam

2 X 12 #2 SYP  16 2.00 PCS RIDGE BEAMS

2 X 12 #2 SYP  18 (2.00) PCS RIDGE BEAMS

460 Cornice

D0-32011 1st Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

1/8" 4 X 10 THERMOPLY RED 3.00 PCS WALL SHEATHING

D0-50120 Hip/Valley 2x8

2 X 8 #2 SYP  08 4.00 PCS HIPS / VALLEYS

2 X 8 #2 SYP  12 1.00 PCS HIPS / VALLEYS

D0-50180 2x6 Rafters

2 X 6 #2 SYP  08 8.00 PCS RAFTERS

2 X 6 #2 SYP  12 1.00 PCS RAFTERS

D0-50190 2x8 Rafters

2 X 8 #2 SYP  08 6.00 PCS RAFTERS

2 X 8 #2 SYP  10 4.00 PCS RAFTERS

2 X 8 #2 SYP  12 8.00 PCS RAFTERS

D0-50805 Eave FC Soffit & Fascia

2 X 4 UTIL SPF RL 30.00 LF OUTLOOKER FRAMING

3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 1.00 PCS SOFFIT

4/4" 4" X 16' SMARTSIDE TRIM TXD 1.00 PCS FRIEZE BOARD

4/4" 6" X 16' SMARTSIDE TRIM TXD 1.00 PCS FASCIA

Opt C

Media

080 1st Ceiling Joist

D0-35011 1st Flr 2x6 Ceiling Joist

2 X 6 #2 SYP  12 (6.00) PCS CEILING JOIST

D0-35016 1st Flr 2x8 Ceiling Joist

2 X 8 #2 SYP  14 (4.00) PCS CEILING JOIST

D0-35026 1st Flr 2x12 Ceiling Joist

2 X 12 #2 SYP  22 (2.00) PCS CEILING JOIST

D0-37260 2x12 Beams

2 X 12 #2 SYP  22 (3.00) PCS CEILING JOIST

130 2nd Subfloor

D0-40300 2nd Floor Sub-Flooring

ADHESIVE, TUBE 4.00 PCS GLUIE

3/4 (23/32)" 4 X 8 WEYERHAUSER GOLD TG 12.00 PCS SUBFLOOR DECKING

150 2nd Walls

D0-42011 2nd Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

2 X 4 FJ STUD SYP  92 5/8 45.00 PCS STUDS

2 X 4 UTIL SPF RL 108.00 LF TOP PLATE

2 X 4 UTIL SPF RL 64.00 LF TEMP BRACING/RECYCLE

1/8" 4 X 10 THERMOPLY RED 8.00 PCS WALL SHEATHING

D0-42101 2nd Flr 2x4 Int Wall 8' to 12'

2 X 4 FJ STUD SYP  92 5/8 27.00 PCS STUDS

2 X 4 FJ STUD SYP  104 5/8N 24.00 PCS STUDS

2 X 4 UTIL SPF RL 120.00 LF TOP PLATE

2 X 4 UTIL SPF RL 70.00 LF TEMP BRACING/RECYCLE

D0-42107 2nd Flr Header Pkg 2x4 Wall

2 X 6 #2 SYP  14 1.00 PCS HEADERS
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D0-42107 2nd Flr Header Pkg 2x4 Wall

DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH

D0-42107 2nd Flr Header Pkg 2x4 Wall

2 X 6 #2 SYP  14 1.00 PCS HEADERS

7/16" 4 X 8 OSB 1.00 PCS FLITCH

160 2nd Ceiling Joist

D0-37260 2x12 Beams

2 X 12 #2 SYP  16 3.00 PCS CEILING BEAMS

D0-45011 2nd Flr 2x6 Ceiling Joist

2 X 6 #2 SYP  10 1.00 PCS CEILING JOIST

2 X 6 #2 SYP  16 5.00 PCS CEILING JOIST

D0-45016 2nd Flr 2x8 Ceiling Joist

2 X 8 #2 SYP  14 2.00 PCS CEILING JOIST

310 Complete Roof

D0-50040 2x10 Ridge Beam

2 X 10 #2 SYP  16 1.00 PCS RIDGE BEAMS

D0-50120 Hip/Valley 2x8

2 X 8 #2 SYP  16 4.00 PCS HIPS / VALLEYS

D0-50180 2x6 Rafters

2 X 6 #2 SYP  08 15.00 PCS RAFTERS

2 X 6 #2 SYP  10 6.00 PCS RAFTERS

2 X 6 #2 SYP  12 10.00 PCS RAFTERS

D0-50180 2x6 Rafters PT

2 X 6 #2 SYP 3B PWMCA 16 6.00 PCS PT RAFTERS FOR BRICK SUPPORT

460 Cornice

D0-50805 Eave FC Soffit & Fascia

2 X 4 UTIL SPF RL 102.00 LF OUTLOOKER FRAMING

3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 3.00 PCS SOFFIT

4/4" 4" X 16' SMARTSIDE TRIM TXD 3.00 PCS FRIEZE BOARD

4/4" 6" X 16' SMARTSIDE TRIM TXD 3.00 PCS FASCIA

Opt C

Media &

Bed5

080 1st Ceiling Joist

D0-35011 1st Flr 2x6 Ceiling Joist

2 X 6 #2 SYP  08 (6.00) PCS CEILING JOIST

2 X 6 #2 SYP  12 (6.00) PCS CEILING JOIST

2 X 6 #2 SYP  14 (4.00) PCS CEILING JOIST

D0-35016 1st Flr 2x8 Ceiling Joist

2 X 8 #2 SYP  14 (4.00) PCS CEILING JOIST

D0-35026 1st Flr 2x12 Ceiling Joist

2 X 12 #2 SYP  22 (2.00) PCS CEILING JOIST

D0-37260 2x12 Beams

2 X 12 #2 SYP  22 (3.00) PCS CEILING BEAMS

130 2nd Subfloor

D0-40300 2nd Floor Sub-Flooring

ADHESIVE, TUBE 8.00 PCS GLUE

3/4 (23/32)" 4 X 8 WEYERHAUSER GOLD TG 24.00 PCS SUBFLOOR DECKING

150 2nd Walls

D0-42011 2nd Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

2 X 4 FJ STUD SYP  92 5/8 80.00 PCS STUDS

2 X 4 UTIL SPF RL 192.00 LF TOP PLATE

2 X 4 UTIL SPF RL 112.00 LF TEMP BRACING/RECYCLE

1/8" 4 X 10 THERMOPLY RED 15.00 PCS WALL SHEATHING

D0-42101 2nd Flr 2x4 Int Wall 8' to 12'

2 X 4 FJ STUD SYP  92 5/8 44.00 PCS STUDS

2 X 4 FJ STUD SYP  104 5/8N 78.00 PCS STUDS

2 X 4 UTIL SPF RL 294.00 LF TOP PLATE

2 X 4 UTIL SPF RL 170.00 LF TEMP BRACING/RECYCLE

D0-42106 2nd Flr 2x6 Int Wall 8' to 12'

2 X 6 #3 SYP RL 48.00 LF TOP PLATE
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D0-42106 2nd Flr 2x6 Int Wall 8' to 12'

2 X 6 FJ STUD SYP  104 5/8N 19.00 PCS STUDS

2 X 4 UTIL SPF RL 28.00 LF TEMP BRACING/RECYCLE

D0-42107 2nd Flr Header Pkg 2x4 Wall

2 X 12 #2 SYP  14 1.00 PCS HEADERS

DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH

D0-42107 2nd Flr Header Pkg 2x4 Wall

2 X 6 #2 SYP  14 2.00 PCS HEADERS

2 X 12 #2 SYP  14 3.00 PCS HEADERS

7/16" 4 X 8 OSB 1.00 PCS FLITCH

160 2nd Ceiling Joist

D0-37260 2x12 Beams

2 X 12 #2 SYP  12 2.00 PCS CEILING BEAMS

2 X 12 #2 SYP  14 2.00 PCS CEILING BEAMS

2 X 12 #2 SYP  16 3.00 PCS CEILING BEAMS

D0-45011 2nd Flr 2x6 Ceiling Joist

2 X 6 #2 SYP  08 8.00 PCS CEILING JOIST

2 X 6 #2 SYP  12 3.00 PCS CEILING JOIST

2 X 6 #2 SYP  14 11.00 PCS CEILING JOIST

D0-45016 2nd Flr 2x8 Ceiling Joist

2 X 8 #2 SYP  08 6.00 PCS CEILING JOIST

2 X 8 #2 SYP  12 3.00 PCS CEILING JOIST

310 Complete Roof

D0-50040 2x10 Ridge Beam

2 X 10 #2 SYP  08 1.00 PCS RIDGE BEAMS

2 X 10 #2 SYP  10 1.00 PCS RIDGE BEAMS

2 X 10 #2 SYP  12 1.00 PCS RIDGE BEAMS

D0-50120 Hip/Valley 2x8

2 X 8 #2 SYP  12 1.00 PCS HIPS / VALLEYS

2 X 8 #2 SYP  22 2.00 PCS HIPS / VALLEYS

2 X 8 #2 SYP  26 1.00 PCS HIPS / VALLEYS

2 X 8 #2 & BTR FIR  28 1.00 PCS HIPS / VALLEYS

D0-50180 2x6 Rafters PT

2 X 6 #2 SYP 3B PWMCA 16 3.00 PCS PT RAFTERS FOR BRICKS SUPPORT

2 X 6 #2 SYP 3B PWMCA 22 3.00 PCS PT RAFTERS FOR BRICKS SUPPORT

D0-50180 2x6 Rafters

2 X 6 #2 SYP  08 18.00 PCS RAFTERS

2 X 6 #2 SYP  10 4.00 PCS RAFTERS

2 X 6 #2 SYP  12 5.00 PCS RAFTERS

2 X 6 #2 SYP  14 6.00 PCS RAFTERS

2 X 6 #2 SYP  16 5.00 PCS RAFTERS

2 X 6 #2 SYP  18 8.00 PCS RAFTERS

2 X 6 #2 SYP  20 1.00 PCS RAFTERS

460 Cornice

D0-50805 Eave FC Soffit & Fascia

2 X 4 UTIL SPF RL 182.00 LF OUTLOOKER FRAMING

3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 5.00 PCS SOFFIT

4/4" 4" X 16' SMARTSIDE TRIM TXD 5.00 PCS FRIEZE BOARD

4/4" 6" X 16' SMARTSIDE TRIM TXD 5.00 PCS FASCIA

Opt

Casual

Box

070 1st Walls

D0-32011 1st Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

2 X 4 FJ STUD SYP  104 5/8N 4.00 PCS STUDS

2 X 4 UTIL SPF RL 6.00 LF TEMP BRACING/RECYCLE
2 X 4 UTIL SPF RL 8.00 LF TOP PLATE

2 X 4 #3 SYP 3B PWMCA 16 1.00 PCS BOTTOM PLATE

SILL SEAL, 3-1/2" x 50' STYRO 1.00 PCS SILL PLATE

460 Cornice

D0-60115 Fiber Cement Lap Siding
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D0-60115 Fiber Cement Lap Siding

3/8" 8" X 16' SMART LAP SIDING 8.00 PCS SIDING

4/4" 4" X 16' SMARTSIDE TRIM TXD 6.00 PCS TRIM

Opt D

Bed5

Bath 4

080 1st Ceiling Joist

D0-35011 1st Flr 2x6 Ceiling Joist

2 X 6 #2 SYP  12 (6.00) PCS CEILING JOIST

D0-35016 1st Flr 2x8 Ceiling Joist

2 X 8 #2 SYP  14 (4.00) PCS CEILING JOIST

D0-35026 1st Flr 2x12 Ceiling Joist

2 X 12 #2 SYP  22 (2.00) PCS CEILING JOIST

D0-37260 2x12 Beams

2 X 12 #2 SYP  22 (3.00) PCS CEILING JOIST

130 2nd Subfloor

D0-40300 2nd Floor Sub-Flooring

ADHESIVE, TUBE 4.00 PCS GLUIE

3/4 (23/32)" 4 X 8 WEYERHAUSER GOLD TG 12.00 PCS SUBFLOOR DECKING

150 2nd Walls

D0-42011 2nd Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

2 X 4 FJ STUD SYP  92 5/8 45.00 PCS STUDS

2 X 4 UTIL SPF RL 108.00 LF TOP PLATE

2 X 4 UTIL SPF RL 64.00 LF TEMP BRACING/RECYCLE

D0-42101 2nd Flr 2x4 Int Wall 8' to 12'

2 X 4 FJ STUD SYP  92 5/8 63.00 PCS STUDS

2 X 4 FJ STUD SYP  104 5/8N 18.00 PCS STUDS

2 X 4 UTIL SPF RL 192.00 LF TOP PLATE

2 X 4 UTIL SPF RL 112.00 LF TEMP BRACING/RECYCLE

D0-42106 2nd Flr 2x6 Int Wall 8' to 12'

2 X 6 #3 SYP RL 60.00 LF TOP PLATE

2 X 6 FJ STUD SYP  92 5/8 24.00 PCS STUDS

2 X 4 UTIL SPF RL 32.00 LF TEMP BRACING/RECCYEL

D0-42107 2nd Flr Header Pkg 2x4 Wall

2 X 12 #2 SYP  14 1.00 PCS HEADERS

DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH

D0-42107 2nd Flr Header Pkg 2x4 Wall

2 X 6 #2 SYP  14 1.00 PCS HEADERS

2 X 12 #2 SYP  14 1.00 PCS HEADERS

7/16" 4 X 8 OSB 1.00 PCS FLITCH

160 2nd Ceiling Joist

D0-37260 2x12 Beams

2 X 12 #2 SYP  12 2.00 PCS CEILING BEAMS

D0-45011 2nd Flr 2x6 Ceiling Joist

2 X 6 #2 SYP  08 12.00 PCS CEILING JOIST

2 X 6 #2 SYP  12 5.00 PCS CEILING JOIST

2 X 6 #2 SYP  16 2.00 PCS CEILING JOIST

310 Complete Roof

D0-50040 2x10 Ridge Beam

2 X 10 #2 SYP  08 1.00 PCS RIDGE BEAMS

D0-50120 Hip/Valley 2x8

2 X 8 #2 SYP  14 4.00 PCS HIPS / VALLEYS

D0-50180 2x6 Rafters

2 X 6 #2 SYP  08 12.00 PCS RAFTERS

2 X 6 #2 SYP  10 5.00 PCS RAFTERS

2 X 6 #2 SYP  12 2.00 PCS RAFTERS

D0-50180 2x6 Rafters PT

2 X 6 #2 SYP 3B PWMCA 20 3.00 PCS PT RAFTERS FOR BRICK SUPPORT

2 X 6 #2 SYP 3B PWMCA 26 3.00 PCS PT RAFTERS FOR BRICK SUPPORT

D0-50805 Eave FC Soffit & Fascia

2 X 4 UTIL SPF RL 102.00 LF OUTLOOKER FRAMING
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D0-50805 Eave FC Soffit & Fascia

3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 3.00 PCS SOFFIT

4/4" 4" X 16' SMARTSIDE TRIM TXD 3.00 PCS FRIEZE BOARD

4/4" 6" X 16' SMARTSIDE TRIM TXD 3.00 PCS FASCIA

Opt D

Media

080 1st Ceiling Joist

D0-35011 1st Flr 2x6 Ceiling Joist

2 X 6 #2 SYP  12 (6.00) PCS CEILING JOIST

D0-35016 1st Flr 2x8 Ceiling Joist

2 X 8 #2 SYP  14 (4.00) PCS CEILING JOIST

D0-35026 1st Flr 2x12 Ceiling Joist

2 X 12 #2 SYP  22 (2.00) PCS CEILING JOIST

D0-37260 2x12 Beams

2 X 12 #2 SYP  22 (3.00) PCS CEILING JOIST

130 2nd Subfloor

D0-40300 2nd Floor Sub-Flooring

ADHESIVE, TUBE 4.00 PCS GLUIE

3/4 (23/32)" 4 X 8 WEYERHAUSER GOLD TG 12.00 PCS SUBFLOOR DECKING

150 2nd Walls

D0-42011 2nd Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

2 X 4 FJ STUD SYP  92 5/8 45.00 PCS STUDS

2 X 4 UTIL SPF RL 108.00 LF TOP PLATE

2 X 4 UTIL SPF RL 64.00 LF TEMP BRACING/RECYCLE

1/8" 4 X 10 THERMOPLY RED 8.00 PCS WALL SHEATHING

D0-42101 2nd Flr 2x4 Int Wall 8' to 12'

2 X 4 FJ STUD SYP  92 5/8 27.00 PCS STUDS

2 X 4 FJ STUD SYP  104 5/8N 24.00 PCS STUDS

2 X 4 UTIL SPF RL 120.00 LF TOP PLATE

2 X 4 UTIL SPF RL 70.00 LF TEMP BRACING/RECYCLE

D0-42107 2nd Flr Header Pkg 2x4 Wall

2 X 6 #2 SYP  14 1.00 PCS HEADERS

DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH

D0-42107 2nd Flr Header Pkg 2x4 Wall

2 X 6 #2 SYP  14 1.00 PCS HEADERS

7/16" 4 X 8 OSB 1.00 PCS FLITCH

160 2nd Ceiling Joist

D0-37260 2x12 Beams

2 X 12 #2 SYP  16 5.00 PCS CEILING BEAMS

D0-45011 2nd Flr 2x6 Ceiling Joist

2 X 6 #2 SYP  10 1.00 PCS CEILING JOIST

2 X 6 #2 SYP  16 5.00 PCS CEILING JOIST

D0-45016 2nd Flr 2x8 Ceiling Joist

2 X 8 #2 SYP  14 2.00 PCS CEILING JOIST

310 Complete Roof

D0-50040 2x10 Ridge Beam

2 X 10 #2 SYP  08 1.00 PCS RIDGE BEAMS

D0-50120 Hip/Valley 2x8

2 X 8 #2 SYP  14 4.00 PCS HIPS / VALLEYS

D0-50180 2x6 Rafters

2 X 6 #2 SYP  08 12.00 PCS RAFTERS

2 X 6 #2 SYP  10 5.00 PCS RAFTERS

2 X 6 #2 SYP  12 2.00 PCS RAFTERS

D0-50180 2x6 Rafters PT

2 X 6 #2 SYP 3B PWMCA 20 3.00 PCS PT RAFTERS FOR BRICK SUPPORT

2 X 6 #2 SYP 3B PWMCA 26 3.00 PCS PT RAFTERS FOR BRICK SUPPORT

D0-50805 Eave FC Soffit & Fascia

2 X 4 UTIL SPF RL 102.00 LF OUTLOOKER FRAMING

3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 3.00 PCS SOFFIT

4/4" 4" X 16' SMARTSIDE TRIM TXD 3.00 PCS FRIEZE BOARD

4/4" 6" X 16' SMARTSIDE TRIM TXD 3.00 PCS FASCIA
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Opt D

Media &

Bed5

080 1st Ceiling Joist

D0-35011 1st Flr 2x6 Ceiling Joist

2 X 6 #2 SYP  08 (6.00) PCS CEILING JOIST

2 X 6 #2 SYP  12 (6.00) PCS CEILING JOIST

2 X 6 #2 SYP  14 (4.00) PCS CEILING JOIST

D0-35016 1st Flr 2x8 Ceiling Joist

2 X 8 #2 SYP  14 (4.00) PCS CEILING JOIST

D0-35026 1st Flr 2x12 Ceiling Joist

2 X 12 #2 SYP  22 (2.00) PCS CEILING JOIST

D0-37260 2x12 Beams

2 X 12 #2 SYP  22 (3.00) PCS CEILING BEAMS

130 2nd Subfloor

D0-40300 2nd Floor Sub-Flooring

ADHESIVE, TUBE 8.00 PCS GLUE

3/4 (23/32)" 4 X 8 WEYERHAUSER GOLD TG 24.00 PCS SUBFLOOR DECKING

150 2nd Walls

D0-42011 2nd Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

2 X 4 FJ STUD SYP  92 5/8 80.00 PCS STUDS

2 X 4 UTIL SPF RL 192.00 LF TOP PLATE

2 X 4 UTIL SPF RL 112.00 LF TEMP BRACING/RECYCLE

D0-42101 2nd Flr 2x4 Int Wall 8' to 12'

2 X 4 FJ STUD SYP  92 5/8 44.00 PCS STUDS

2 X 4 FJ STUD SYP  104 5/8N 78.00 PCS STUDS

2 X 4 UTIL SPF RL 170.00 LF TEMP BRACING/RECYCLE

2 X 4 UTIL SPF RL 294.00 LF TOP PLATE

D0-42106 2nd Flr 2x6 Int Wall 8' to 12'

2 X 6 #3 SYP RL 48.00 LF TOP PLATE

2 X 6 FJ STUD SYP  104 5/8N 19.00 PCS STUDS

2 X 4 UTIL SPF RL 28.00 LF TEMP BRACING/RECYCLE

D0-42107 2nd Flr Header Pkg 2x4 Wall

2 X 12 #2 SYP  14 1.00 PCS HEADERS

DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH

D0-42107 2nd Flr Header Pkg 2x4 Wall

2 X 6 #2 SYP  14 2.00 PCS HEADERS

2 X 12 #2 SYP  14 3.00 PCS HEADERS

7/16" 4 X 8 OSB 1.00 PCS FLITCH

160 2nd Ceiling Joist

D0-37260 2x12 Beams

2 X 12 #2 SYP  12 2.00 PCS CEILING BEAMS

2 X 12 #2 SYP  14 2.00 PCS CEILING BEAMS

2 X 12 #2 SYP  16 3.00 PCS CEILING BEAMS

D0-45011 2nd Flr 2x6 Ceiling Joist

2 X 6 #2 SYP  08 8.00 PCS CEILING JOIST

2 X 6 #2 SYP  12 3.00 PCS CEILING JOIST

2 X 6 #2 SYP  14 11.00 PCS CEILING JOIST

D0-45016 2nd Flr 2x8 Ceiling Joist

2 X 8 #2 SYP  08 9.00 PCS CEILING JOIST

2 X 8 #2 SYP  14 3.00 PCS CEILING JOIST

D0-50035 2x8 Beam

2 X 8 #2 SYP  12 1.00 PCS CEILING BEAMS

310 Complete Roof

D0-50040 2x10 Ridge Beam

2 X 10 #2 SYP  08 1.00 PCS RIDGE BEAMS

D0-50120 Hip/Valley 2x8

2 X 8 #2 SYP  22 4.00 PCS HIPS / VALLEYS

D0-50180 2x6 Rafters

2 X 6 #2 SYP  08 15.00 PCS RAFTERS

2 X 6 #2 SYP  10 6.00 PCS RAFTERS
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D0-50180 2x6 Rafters

2 X 6 #2 SYP  12 5.00 PCS RAFTERS

2 X 6 #2 SYP  14 8.00 PCS RAFTERS

2 X 6 #2 SYP  16 2.00 PCS RAFTERS

D0-50180 2x6 Rafters PT

2 X 6 #2 SYP 3B PWMCA 16 3.00 PCS PT RAFTERS FOR BRICK SUPPORT

2 X 6 #2 SYP 3B PWMCA 18 3.00 PCS PT RAFTERS FOR BRICK SUPPORT

460 Cornice

D0-42011 2nd Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

1/8" 4 X 10 THERMOPLY RED 15.00 PCS WALL SHEATHING

D0-50805 Eave FC Soffit & Fascia

2 X 4 UTIL SPF RL 182.00 LF OUTLOOKER FRAMING

3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 5.00 PCS SOFFIT

4/4" 4" X 16' SMARTSIDE TRIM TXD 5.00 PCS FRIEZE BOARD

4/4" 6" X 16' SMARTSIDE TRIM TXD 5.00 PCS FASCIA

Opt

Double

Garage

070 1st Walls

D0-32520 Grg Headers/Treated Dimensional

2 X 8 #2 SYP  08 4.00 PCS GARAGE TRIMMERS

2 X 8 #2 SYP  08 (2.00) PCS GARAGE TRIMMERS

2 X 8 #2 SYP  14 2.00 PCS GARAGE TRIMMERS

2 X 8 #2 SYP  22 (1.00) PCS GARAGE TRIMMERS

LSL, TIMBERSTRAND 1-3/4 X 11-7/8  1.7E 22 2.00 PCS GARAGE HEADERS

LVL, 1-3/4 X 14  2.0E 22 (2.00) PCS GARAGE HEADERS

Opt E

Bed5 &

Bath 4

080 1st Ceiling Joist

D0-35011 1st Flr 2x6 Ceiling Joist

2 X 6 #2 SYP  12 (6.00) PCS CEILING JOIST

D0-35016 1st Flr 2x8 Ceiling Joist

2 X 8 #2 SYP  14 (4.00) PCS CEILING JOIST

D0-35026 1st Flr 2x12 Ceiling Joist

2 X 12 #2 SYP  22 (2.00) PCS CEILING JOIST

D0-37260 2x12 Beams

2 X 12 #2 SYP  22 (3.00) PCS CEILING JOIST

130 2nd Subfloor

D0-40300 2nd Floor Sub-Flooring

ADHESIVE, TUBE 4.00 PCS GLUIE

3/4 (23/32)" 4 X 8 WEYERHAUSER GOLD TG 12.00 PCS SUBFLOOR DECKING

150 2nd Walls

D0-42011 2nd Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

2 X 4 FJ STUD SYP  92 5/8 45.00 PCS STUDS

2 X 4 UTIL SPF RL 108.00 LF TOP PLATE

2 X 4 UTIL SPF RL 64.00 LF TEMP BRACING/RECYCLE

D0-42101 2nd Flr 2x4 Int Wall 8' to 12'

2 X 4 FJ STUD SYP  92 5/8 63.00 PCS STUDS

2 X 4 FJ STUD SYP  104 5/8N 18.00 PCS STUDS

2 X 4 UTIL SPF RL 112.00 LF TEMP BRACING/RECYCLE

2 X 4 UTIL SPF RL 192.00 LF TOP PLATE

D0-42106 2nd Flr 2x6 Int Wall 8' to 12'

2 X 6 #3 SYP RL 60.00 LF TOP PLATE

2 X 6 FJ STUD SYP  92 5/8 24.00 PCS STUDS

2 X 4 UTIL SPF RL 32.00 LF TEMP BRACING/RECCYEL

D0-42107 2nd Flr Header Pkg 2x4 Wall

2 X 12 #2 SYP  14 1.00 PCS HEADERS

DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH

D0-42107 2nd Flr Header Pkg 2x4 Wall
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D0-42107 2nd Flr Header Pkg 2x4 Wall

2 X 6 #2 SYP  14 1.00 PCS HEADERS

2 X 12 #2 SYP  14 1.00 PCS HEADERS

7/16" 4 X 8 OSB 1.00 PCS FLITCH

160 2nd Ceiling Joist

D0-37260 2x12 Beams

2 X 12 #2 SYP  12 2.00 PCS CEILING BEAMS

D0-45011 2nd Flr 2x6 Ceiling Joist

2 X 6 #2 SYP  08 12.00 PCS CEILING JOIST

2 X 6 #2 SYP  12 5.00 PCS CEILING JOIST

2 X 6 #2 SYP  16 2.00 PCS CEILING JOIST

310 Complete Roof

D0-50040 2x10 Ridge Beam

2 X 10 #2 SYP  08 1.00 PCS RIDGE BEAMS

D0-50120 Hip/Valley 2x8

2 X 8 #2 SYP  12 4.00 PCS HIPS / VALLEYS

D0-50180 2x6 Rafters

2 X 6 #2 SYP  08 13.00 PCS RAFTERS

2 X 6 #2 SYP  10 5.00 PCS RAFTERS

2 X 6 #2 SYP  12 2.00 PCS RAFTERS

460 Cornice

D0-50805 Eave FC Soffit & Fascia

2 X 4 UTIL SPF RL 102.00 LF OUTLOOKER FRAMING

3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 3.00 PCS SOFFIT

4/4" 4" X 16' SMARTSIDE TRIM TXD 3.00 PCS FRIEZE BOARD

4/4" 6" X 16' SMARTSIDE TRIM TXD 3.00 PCS FASCIA

D0-80115 Cornice

1/8" 4 X 10 THERMOPLY RED 8.00 PCS WALL SHEATHING

Opt E

Media

080 1st Ceiling Joist

D0-35011 1st Flr 2x6 Ceiling Joist

2 X 6 #2 SYP  12 (6.00) PCS CEILING JOIST

D0-35016 1st Flr 2x8 Ceiling Joist

2 X 8 #2 SYP  14 (4.00) PCS CEILING JOIST

D0-35026 1st Flr 2x12 Ceiling Joist

2 X 12 #2 SYP  22 (2.00) PCS CEILING JOIST

D0-37260 2x12 Beams

2 X 12 #2 SYP  22 (3.00) PCS CEILING JOIST

130 2nd Subfloor

D0-40300 2nd Floor Sub-Flooring

ADHESIVE, TUBE 4.00 PCS GLUIE

3/4 (23/32)" 4 X 8 WEYERHAUSER GOLD TG 12.00 PCS SUBFLOOR DECKING

150 2nd Walls

D0-42011 2nd Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

2 X 4 FJ STUD SYP  92 5/8 45.00 PCS STUDS

2 X 4 UTIL SPF RL 108.00 LF TOP PLATE

2 X 4 UTIL SPF RL 64.00 LF TEMPB RACING/RECYCLE

D0-42101 2nd Flr 2x4 Int Wall 8' to 12'

2 X 4 FJ STUD SYP  92 5/8 27.00 PCS STUDS

2 X 4 FJ STUD SYP  116 5/8 25.00 PCS STUDS

2 X 4 UTIL SPF RL 126.00 LF TOP PLATE

2 X 4 UTIL SPF RL 72.00 LF TEMP BRACING/RECYCLE

D0-42107 2nd Flr Header Pkg 2x4 Wall

2 X 6 #2 SYP  14 1.00 PCS HEADERS

DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH

D0-42107 2nd Flr Header Pkg 2x4 Wall

2 X 6 #2 SYP  14 1.00 PCS HEADERS

7/16" 4 X 8 OSB 1.00 PCS FLITCH

160 2nd Ceiling Joist

D0-37260 2x12 Beams
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D0-37260 2x12 Beams

2 X 12 #2 SYP  16 5.00 PCS CEILING BEAMS

D0-45011 2nd Flr 2x6 Ceiling Joist

2 X 6 #2 SYP  10 1.00 PCS CEILING JOIST

2 X 6 #2 SYP  16 5.00 PCS CEILING JOIST

D0-45016 2nd Flr 2x8 Ceiling Joist

2 X 8 #2 SYP  14 2.00 PCS CEILING JOIST

310 Complete Roof

D0-50040 2x10 Ridge Beam

2 X 10 #2 SYP  08 1.00 PCS RIDGE BEAMS

D0-50120 Hip/Valley 2x8

2 X 8 #2 SYP  12 4.00 PCS HIPS / VALLEYS

D0-50180 2x6 Rafters

2 X 6 #2 SYP  08 13.00 PCS RAFTERS

2 X 6 #2 SYP  10 5.00 PCS RAFTERS

2 X 6 #2 SYP  12 2.00 PCS RAFTERS

460 Cornice

D0-42011 2nd Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

1/8" 4 X 8 THERMOPLY RED 8.00 PCS WALL SHEAHTING

D0-50805 Eave FC Soffit & Fascia

2 X 4 UTIL SPF RL 102.00 LF OUTLOOKER FRAMING

3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 3.00 PCS SOFFIT

4/4" 4" X 16' SMARTSIDE TRIM TXD 3.00 PCS FRIEZE BOARD

4/4" 6" X 16' SMARTSIDE TRIM TXD 3.00 PCS FASCIA

Opt E

Media &

Bed5

080 1st Ceiling Joist

D0-35011 1st Flr 2x6 Ceiling Joist

2 X 6 #2 SYP  08 (6.00) PCS CEILING JOIST

2 X 6 #2 SYP  12 (6.00) PCS CEILING JOIST

2 X 6 #2 SYP  14 (4.00) PCS CEILING JOIST

D0-35016 1st Flr 2x8 Ceiling Joist

2 X 8 #2 SYP  14 (4.00) PCS CEILING JOIST

D0-35026 1st Flr 2x12 Ceiling Joist

2 X 12 #2 SYP  22 (2.00) PCS CEILING JOIST

D0-37260 2x12 Beams

2 X 12 #2 SYP  22 (3.00) PCS CEILING BEAMS

130 2nd Subfloor

D0-40300 2nd Floor Sub-Flooring

ADHESIVE, TUBE 8.00 PCS GLUE

3/4 (23/32)" 4 X 8 WEYERHAUSER GOLD TG 24.00 PCS SUBFLOOR DECKING

150 2nd Walls

D0-42011 2nd Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

2 X 4 FJ STUD SYP  92 5/8 80.00 PCS STUDS

2 X 4 UTIL SPF RL 192.00 LF TOP PLATE

2 X 4 UTIL SPF RL 112.00 LF TEMP BRACING/RECYCLE

D0-42101 2nd Flr 2x4 Int Wall 8' to 12'

2 X 4 FJ STUD SYP  92 5/8 44.00 PCS STUDS

2 X 4 FJ STUD SYP  104 5/8N 78.00 PCS STUDS

2 X 4 UTIL SPF RL 170.00 LF TEMP BRACING/RECYCLE

2 X 4 UTIL SPF RL 294.00 LF TOP PLATE

D0-42106 2nd Flr 2x6 Int Wall 8' to 12'

2 X 6 #3 SYP RL 48.00 LF TOP PLATE

2 X 6 FJ STUD SYP  104 5/8N 19.00 PCS STUDS

2 X 4 UTIL SPF RL 28.00 LF TEMP BRACING/RECYCLE

D0-42107 2nd Flr Header Pkg 2x4 Wall

2 X 12 #2 SYP  14 1.00 PCS HEADERS

DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH

D0-42107 2nd Flr Header Pkg 2x4 Wall

2 X 6 #2 SYP  14 2.00 PCS HEADERS
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D0-42107 2nd Flr Header Pkg 2x4 Wall

2 X 12 #2 SYP  14 3.00 PCS HEADERS

7/16" 4 X 8 OSB 1.00 PCS FLITCH

160 2nd Ceiling Joist

D0-37260 2x12 Beams

2 X 12 #2 SYP  12 2.00 PCS CEILING BEAMS

2 X 12 #2 SYP  14 2.00 PCS CEILING BEAMS

2 X 12 #2 SYP  16 3.00 PCS CEILING BEAMS

D0-45011 2nd Flr 2x6 Ceiling Joist

2 X 6 #2 SYP  08 8.00 PCS CEILING JOIST

2 X 6 #2 SYP  12 3.00 PCS CEILING JOIST

2 X 6 #2 SYP  14 11.00 PCS CEILING JOIST

D0-45016 2nd Flr 2x8 Ceiling Joist

2 X 8 #2 SYP  08 9.00 PCS CEILING JOIST

2 X 8 #2 SYP  14 3.00 PCS CEILING JOIST

D0-50035 2x8 Beam

2 X 8 #2 SYP  12 1.00 PCS CEILING BEAMS

310 Complete Roof

D0-50040 2x10 Ridge Beam

2 X 10 #2 SYP  08 1.00 PCS RIDGE BEAMS

D0-50120 Hip/Valley 2x8

2 X 8 #2 SYP  22 4.00 PCS HIPS / VALLEYS

D0-50180 2x6 Rafters

2 X 6 #2 SYP  08 15.00 PCS RAFTERS

2 X 6 #2 SYP  10 6.00 PCS RAFTERS

2 X 6 #2 SYP  12 5.00 PCS RAFTERS

2 X 6 #2 SYP  14 8.00 PCS RAFTERS

2 X 6 #2 SYP  16 2.00 PCS RAFTERS

D0-50180 2x6 Rafters PT

2 X 6 #2 SYP 3B PWMCA 16 3.00 PCS PT RAFTERS FOR BRICK SUPPORT

2 X 6 #2 SYP 3B PWMCA 18 3.00 PCS PT RAFTERS FOR BRICK SUPPORT

460 Cornice

D0-42011 2nd Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

1/8" 4 X 10 THERMOPLY RED 15.00 PCS WALL SHEATHING

D0-50805 Eave FC Soffit & Fascia

2 X 4 UTIL SPF RL 182.00 LF OUTLOOKER FRAMING

3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 5.00 PCS SOFFIT

4/4" 4" X 16' SMARTSIDE TRIM TXD 5.00 PCS FRIEZE BOARD

4/4" 6" X 16' SMARTSIDE TRIM TXD 5.00 PCS FASCIA

Opt

Master

Box

070 1st Walls

D0-32011 1st Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)

2 X 4 FJ STUD SYP  104 5/8N 4.00 PCS STUDS

2 X 4 UTIL SPF RL 8.00 LF TOP PLATE

2 X 4 UTIL SPF RL 6.00 LF TEMP BRACING/RECYCLE
2 X 4 #3 SYP 3B PWMCA 16 1.00 PCS BOTTOM PLATE

SILL SEAL, 3-1/2" x 50' STYRO 1.00 PCS SILL PLATE

080 1st Ceiling Joist

D0-37260 2x12 Beams

2 X 12 #2 SYP  14 2.00 PCS CEILING BEAMS

460 Cornice

D0-60115 Fiber Cement Lap Siding

3/8" 8" X 16' SMART LAP SIDING 8.00 PCS SIDING

4/4" 4" X 16' SMARTSIDE TRIM TXD 6.00 PCS TRIM

Opt

Sliding

Casual

070 1st Walls
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Option Load Assembly Description Takeoff Quantity Notes

D0-32350 1st Flr Header Pkg 2x4 Wall

2 X 12 #2 SYP  14 (2.00) PCS HEADERS

DOW STYROFOAM, 1/2" 4 X 8 DOW (1.00) PCS FLITCH

D0-37280 LVL 1-3/4" Beam

LVL, 1-3/4 X 14  2.0E 10 2.00 PCS HEADERS

Opt

Sliding

Family

070 1st Walls

D0-32350 1st Flr Header Pkg 2x4 Wall

2 X 12 #2 SYP  14 (2.00) PCS HEADERS

7/16" 4 X 8 OSB (1.00) PCS FLITCH

D0-37280 LVL 1-3/4" Beam

LVL, 1-3/4 X 14  2.0E 12 2.00 PCS HEADERS

Opt

Study

ILO

Dining

070 1st Walls

D0-32101 1st Flr 2x4 Int Wall 8' to 12'

2 X 4 FJ STUD SYP  104 5/8N 35.00 PCS STUDS

2 X 4 UTIL SPF RL 56.00 LF TOP PLATE

2 X 4 UTIL SPF RL 50.00 LF TEMP BRACING/RECYCLE

2 X 4 #3 SYP 3B PWMCA 16 2.00 PCS BOTTOM PLATE

460 Cornice

D0-32101 1st Flr 2x4 Int Wall 8' to 12'

1/8" 4 X 10 THERMOPLY RED 4.00 PCS WALL SHEATHING

Opt

Study

ILO

Storag

070 1st Walls

D0-32101 1st Flr 2x4 Int Wall 8' to 12'

2 X 4 FJ STUD SYP  104 5/8N 27.00 PCS STUDS

2 X 4 UTIL SPF RL 44.00 LF TOP PLATE

2 X 4 UTIL SPF RL 38.00 LF TEMP BRACING/RECYCLE

2 X 4 #3 SYP 3B PWMCA 16 2.00 PCS BOTTOM PLATE

D0-32350 1st Flr Header Pkg 2x4 Wall

2 X 12 #2 SYP  14 2.00 PCS HEADERS

DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH

Opt

Transom

Windows

070 1st Walls

D0-32350 1st Flr Header Pkg 2x4 Wall

2 X 12 #2 SYP  14 2.00 PCS HEADERS

1/8" 4 X 10 THERMOPLY RED 1.00 PCS FLITCH


