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2018 PLAN

BASE/OPTION HOMES
2018 ABCDE

Project name
Estimator
Job size
Project

Notes

2018 PLAN
Larry Robinson
4078 sqft
Single Family

ASSUMPTIONS WERE MADE BUILDER TO VERIFY PRIOR TO
ORDERING.

1. FOLLOWED FRAMING LAYOUTS FOR CEILING AND ROOF
FRAMING

2. 3/4 4 X8 T&G OSB SUBFLOOR

3. PRED-TPLY FOR HOTWALLS

4. TECH SHIELD ROOF DECKING

5. ALL RED T-PLY SHEATHING FOR ALL EXTERIOR WALLS. NEW
SPECS

6. SMART CORNICE PACKAGE

7. RIBBON AND STRONGBACK 2X4

8. ALL CEDAR POST, BRACKETS, SHUTTERS EXT CEDAR BEAMS
BY OTHERS.

9. TAKE NOTE PLAN WALL SHEATHING IS RED MAJORITY.

10. ELEVATIONS BCD WILL BE 4X10 STUCCO BOARD SIDING WITH
SMART TRIM

11. 1X2 LP SMARTSIDE TRIM FOR FURR OUT FOR WINDOWS

12. TYVEK TAPE FOR ALL T-PLY SHEATHING

13. PROTECTO TAPE FOR WINDOW FLASHING

14. PORCH MATERIAL WILL BE SEPERATED.

PLAN DATES:
ARCH DATE 08-20-15
STRUCTURAL DATE 08-22-18
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Option Load Assembly Description Takeoff Quantity Notes
A
010 Trash Bin Materail
D0-32350 Trash Bin Material
2X4#2SYP 12 2.00 PCS TRASH BIN MATERAIL
7/16" 4 X 8 OSB 4.00 PCS TRASH BIN MATERIAL
070 1st Walls
D0-32011 1st FIr 2x4 Ext Wall 8' to 12' (Incl Bracing)
2 X4 FJSTUD SYP 104 5/8N 142.00 PCS STUDS
2 X4 FJSTUD SYP 116 5/8 76.00 PCS STUDS
2 X 4 UTIL SPFRL 352.00 LF TOP PLATE
2 X 4 UTIL SPFRL 879.00 LF TEMP BRACING/RECYCLE
2 X 4 #3 SYP 3B PWMCA 16 11.00 PCS BOTTOM PLATE
SILL SEAL, 3-1/2" x 50' STYRO 4.00 PCS SILL PLATE
D0-32016 1st FIr 2x6 Ext Wall 8' to 12' (Incl Bracing)
2X6#3SYPRL 36.00 LF TOP PLATE
2 X 6 FJSTUD SYP 116 5/8 22.00 PCS STUDS
2 X 4 UTIL SPFRL 30.00 LF TEMP BRACING/RECYCLE
2 X 6 #3 SYP 3B PWMCA 12 2.00 PCS BOTTOM PLATE
SILL SEAL, 5-1/2 x 50' STYRO 1.00 PCS SILL PLATE
D0-32036 1st FIr 2x6 Ext High Wall (Incl Bracing)
2X6#2SYP 14 20.00 PCS STUDS
2X6#2SYP 18 34.00 PCS STUDS
2X6#3SYPRL 88.00 LF TOP PLATE
2 X 6 #3 SYP 3B PWMCA 12 4.00 PCS BOTTOM PLATE
SILL SEAL, 5-1/2 x 50' STYRO 1.00 PCS SILL PLATE
D0-32101 1st FIr 2x4 Int Wall 8' to 12"
2 X4 FJSTUD SYP 104 5/8N 311.00 PCS STUDS
2 X 4FJSTUD SYP 1405/8 39.00 PCS STUDS
2 X 4 UTIL SPFRL 560.00 LF TOP PLATE
2 X 4 UTIL SPFRL 490.00 LF TEMP BRACING/RECYCLE
2 X 4 #3 SYP 3B PWMCA 16 18.00 PCS BOTTOM PLATE
D0-32106 1st FIr 2x6 Int Wall 8' to 12
2X6#3SYPRL 84.00 LF TOP PLATE
2 X6 FJSTUD SYP 104 5/8N 53.00 PCS STUDS
2 X 4 UTIL SPFRL 74.00 LF TEMP BRACING/RECYCLE
2 X 6 #3 SYP 3B PWMCA 12 4.00 PCS BOTTOM PLATE
D0-32146 1st FIr 2x6 Int Short Wall
2X6#2SYP 12 6.00 PCS SHORTWALL FRAMING
2X6#3SYPRL 36.00 LF SHORTWALL FRAMING
2 X 6 #3 SYP 3B PWMCA 12 2.00 PCS SHORTWALL FRAMING
D0-32300 1st to 2nd Framed Stairs
2X8#2SYP 12 8.00 PCS STAIR FRAMING
2X12#2SYP 14 9.00 PCS STAIR FRAMING
2X12#2SYP 20 6.00 PCS STAIR FRAMING
3/4 (23/32)" 4 X 8 WEYERHAUSER GOLD TG 2.00 PCS STAIR FRAMING
D0-32300 1st to 2nd Framed Stairs
3/4 (23/32)" 4 X 8 CDX SYP AG PWMCR 2.00 PCS STAIR FRAMING
D0-32350 Miscellaneous OSB
7/16" 4 X 8 OSB 14.00 PCS OSB FOR ARCHES INT
D0-32350 1st FIr Header Pkg 2x4 Wall
2X6#2SYP 14 2.00 PCS HEADERS
2X12#2SYP 14 14.00 PCS HEADERS
DOW STYROFOAM, 1/2" 4 X 8 4.00 PCS FLITCH
D0-32350 Wall Bracing
STRAP, SIMPSON CS14-R 1.00 PCS STRAPS
D0-32350 1st FIr Header Pkg 2x4 Wall
2X6#2SYP 14 2.00 PCS HEADERS
2X8#2SYP 14 1.00 PCS HEADERS
2X12#2SYP 14 12.00 PCS HEADERS
7/16" 4 X 8 OSB 4.00 PCS FLITCH
D0-32520 Grg Headers/Treated Dimensional
LVL, 1-3/4 X 14 1.7E 22 2.00 PCS GARAGE HEADERS




Takeoff Designs

Detailed Assembly
2018 PLAN

Page 3

Option Load Assembly Description Takeoff Quantity Notes
D0-32990 Wall Bracing & Hardware
STRAP, SIMPSON CS18S 1.00 PCS STRAPS
WALL BRACING, SIMPSON WB126 12.00 PCS WALL BRACING
HOLDOWN, SIMPSON STHD14 10.00 PCS HOLDOWNS
D0-37260 Porch 2x12 Beams
2X12#2SYP 10 2.00 PCS PORCH BEAMS
2X12#2SYP 12 1.00 PCS PORCH BEAMS
2X12#2SYP 14 3.00 PCS PORCH BEAMS
D0-40300 Bathtub Set
3/4 (23/32)" 4 X 8 WEYERHAUSER GOLD TG 1.00 PCS TUB SET MATERIAL
080 1st Ceiling Joist
D0-35011 1st Flr 2x6 Ceiling Joist
HANGER, SIMPSON LUS26 4.00 PCS HANGERS
2 X 6#2SYP 08 22.00 PCS CEILING JOIST
2 X 6#2SYP 10 12.00 PCS CEILING JOIST
2X6#2SYP 12 6.00 PCS CEILING JOIST
2X6#2SYP 14 5.00 PCS CEILING JOIST
D0-35016 1st FIr 2x8 Ceiling Joist
2X8#2SYP 10 4.00 PCS CEILING JOIST
2X8#2SYP 16 4.00 PCS CEILING JOIST
D0-35026 1st FIr 2x12 Ceiling Joist
HANGER, SIMPSON LUS210 2.00 PCS HANGERS
2 X 12 #2 SYP 08 1.00 PCS CEILING JOIST
2X12#2SYP 12 1.00 PCS CEILING JOIST
2X12#2SYP 22 8.00 PCS CEILING JOIST
D0-37260 2x12 Beams
HANGER, SIMPSON LUS210-2 4.00 PCS HANGERS
HANGER, SIMPSON LUS210-3 1.00 PCS HANGERS
2 X 12#2 SYP 08 2.00 PCS CEILING BEAMS
2X12#2SYP 10 3.00 PCS CEILING BEAMS
2X12#2SYP 22 10.00 PCS CEILING BEAMS
130 2nd Subfloor
D0-40300 2nd Floor Sub-Flooring
ADHESIVE, TUBE 12.00 PCS GLUE
3/4 (23/32)" 4 X 8 OSB TG 38.00 PCS SUBFLOOR DECKING
D0-40300 2nd Floor Sub-Flooring
2 X 4 UTIL SPFRL 1,200.00 LF RIBBON/ STRONGBACK
150 2nd Walls
D0-42011 2nd FIr 2x4 Ext Wall 8' to 12' (Incl Bracing)
2 X 4 UTIL SPFRL 246.00 LF TOP PLATE
2 X 4 UTIL SPFRL 659.00 LF TEMP BRACING/RECYCLE
2 X4 FJSTUD SPF 925/8 101.00 PCS STUDS
D0-42016 2nd Flr 2x6 Ext Wall 8' to 12" (Incl Bracing)
2X6#3SYPRL 18.00 LF TOP PLATE
2 X6 FJSTUD SYP 925/8 8.00 PCS STUDS
2 X 4 UTIL SPFRL 12.00 LF TEMP BRACING/RECYCLE
D0-42101 2nd FIr 2x4 Int Wall 8' to 12'
2 X4 FJSTUD SYP 925/8 230.00 PCS STUDS
2 X 4FJSTUD SYP 104 5/8 28.00 PCS STUDS
2 X4 FJSTUD SYP 116 5/8 40.00 PCS STUDS
2 X 4 UTIL SPFRL 714.00 LF TOP PLATE
2 X 4 UTIL SPFRL 418.00 LF TEMP BRACING/RECYCLE
D0-42106 2nd Flr 2x6 Int Wall 8' to 12'
2X6#3SYPRL 36.00 LF TOP PLATE
2 X6 FJSTUD SYP 116 5/8 14.00 PCS STUDS
2 X 4 UTIL SPFRL 20.00 LF TEMP BRACING/RECYCLE
D0-42107 2nd FIr Header Pkg 2x4 Wall
2X6#2SYP 14 4.00 PCS HEADERS
2X12#2SYP 14 1.00 PCS HEADERS
DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH
D0-42107 2nd FIr Header Pkg 2x4 Wall
2X6#2SYP 14 4.00 PCS HEADERS
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D0-42107 2nd FIr Header Pkg 2x4 Wall
2X8#2SYP 14 5.00 PCS HEADERS
2X12#2SYP 14 2.00 PCS HEADERS
7/16" 4 X 8 OSB 3.00 PCS FLITCH
D0-80115 Hotwalls
1/8" 4 X 10 THERMOPLY RED 24.00 PCS HOTWALLS
160 2nd Ceiling Joist
D0-37260 Beams
HANGER, SIMPSON LUS210-3 6.00 PCS HANGERS
2 X 10 #2 SYP 08 2.00 PCS CEILING BEAMS
2 X 12 #2 SYP 08 1.00 PCS CEILING BEAMS
2X12#2SYP 12 2.00 PCS CEILING BEAMS
2X12#2SYP 16 9.00 PCS CEILING BEAMS
2X12#2SYP 18 6.00 PCS CEILING BEAMS
D0-37280 LVL 1-3/4" Beam
LVL, 1-3/4 X 11-7/8 2.0E 16 2.00 PCS CEILING BEAMS
D0-45011 2nd Flr 2x6 Ceiling Joist
HANGER, SIMPSON LUS26 15.00 PCS HANGERS
2 X 6#2SYP 08 22.00 PCS CEILING JOIST
2X6#2SYP 14 4.00 PCS CEILING JOIST
D0-45016 2nd Flr 2x8 Ceiling Joist
2X8#2SYP 12 5.00 PCS CEILING JOIST
2X8#2SYP 14 1.00 PCS CEILING JOIST
2X8#2SYP 16 14.00 PCS CEILING JOIST
310 Complete Roof
D0-40300 HVAC Floor Sub-Flooring
ADHESIVE, TUBE 3.00 PCS GLUE
3/4 (23/32)" 4 X 8 WEYERHAUSER GOLD TG 6.00 PCS HVAD DECKING
D0-50040 2x10 Ridge Beam
2 X 10#2 SYP 10 1.00 PCS RIDGE BEAMS
2X10#2SYP 18 1.00 PCS RIDGE BEAMS
2 X 10 #2 SYP 20 1.00 PCS RIDGE BEAMS
2 X 10 #2 SYP 26 1.00 PCS RIDGE BEAMS
D0-50045 2x12 Ridge Beam
2X12#2SYP 18 2.00 PCS RIDGE BEAMS
D0-50120 Hip/Valley 2x8
2 X 8#2SYP 08 1.00 PCS HIPS / VALLEYS
2X8#2SYP 12 4.00 PCS HIPS / VALLEYS
2X8#2SYP 16 5.00 PCS HIPS / VALLEYS
2X8#2SYP 18 1.00 PCS HIPS / VALLEYS
2 X 8#2SYP 20 1.00 PCS HIPS / VALLEYS
2X8#2SYP 22 2.00 PCS HIPS / VALLEYS
2X8#2SYP 24 1.00 PCS HIPS / VALLEYS
2X8#2SYP 26 1.00 PCS HIPS / VALLEYS
2X8#2&BTRFIR 28 1.00 PCS HIPS / VALLEYS
D0-50180 2x6 Rafters PT
2 X 6 #2 SYP 3B PWMCA 18 3.00 PCS PT RAFTERS FOR BRICK SUPPORT
D0-50180 2x6 Purlins
2X6#2SYP 12 1.00 PCS PURLIN BRACING
2X6#2SYP 18 1.00 PCS PURLIN BRACING
2X6#2SYP 22 1.00 PCS PURLIN BRACING
D0-50180 2x6 Rafters
2 X 6#2SYP 08 65.00 PCS RAFTERS
2 X 6#2SYP 10 18.00 PCS RAFTERS
2X6#2SYP 12 35.00 PCS RAFTERS
2X6#2SYP 14 20.00 PCS RAFTERS
2X6#2SYP 16 18.00 PCS RAFTERS
2X6#2SYP 18 22.00 PCS RAFTERS
2 X6#2SYP 20 18.00 PCS RAFTERS
2X6#2SYP 22 12.00 PCS RAFTERS
2X6#2SYP 24 6.00 PCS RAFTERS
2 X 6#2SYP 26 3.00 PCS RAFTERS

D0-50190

2x8 Rafters
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D0-50190 2x8 Rafters
2 X 8#2SYP 10 15.00 PCS RAFTERS
2X8#2SYP 12 6.00 PCS RAFTERS
D0-50520 Rftr Bracing & Collar Tie
2X6#2SYP 16 18.00 PCS COLLAR TIE BRACING
2 X 4 UTIL SPFRL 2,450.00 LF RAFTER BRACING
D0-50520 Rftr Bracing & Collar Tie
HURRICANE TIE, SIMPSON H2.5A 117.00 PCS HURRICANE TIES
D0-50550 2x4 Gable End Frame & Sheath
2 X 4 UTIL SPFRL 148.00 LF GABLE FRAMING
2 X 4 UTIL SPF 14 18.00 PCS GABLE FRAMING
380 Stair Framing
D0-37510 Porch Plywood Ceiling
3/8 (11/32)" 4 X 8 SMART SOFFIT 8.00 PCS PORCH SOFFIT
3/8 (11/32)" 4 X 8 SMART SOFFIT 2.00 PCS PORCH SOFFIT
4/4" 4" X 16' SMARTSIDE TRIM TXD 8.00 PCS PORCH TRIM
4/4" 6" X 16' SMARTSIDE TRIM TXD 8.00 PCS PORCH TRIM
460 Cornice
D0-32520 Grg Headers/Treated Dimensional
2 X 8#2SYP 08 2.00 PCS GARAGE TRIMMERS
2X8#2SYP 22 1.00 PCS GARAGE TRIMMERS
D0-50550 2x4 Gable End Frame & Sheath
1/8" 4 X 10 THERMOPLY RED 12.00 PCS WALL SHEATHING
D0-50805 Eave FC Soffit & Gable Fascia
2 X 4 UTIL SPFRL 236.00 LF OUTLOOKER FRAMING
4/4" 4" X 16' SMARTSIDE TRIM TXD 6.00 PCS FRIEZE BOARD
4/4" 6" X 16' SMARTSIDE TRIM TXD 6.00 PCS FASIA
3/8" 12" X 16' SMART SIDE SOFFIT 6.00 PCS SOFFIT
D0-50805 Eave FC Soffit & Fascia
2 X 4 UTIL SPFRL 362.00 LF OUTLOOKER FRAMING
3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 10.00 PCS SOFFIT
4/4" 4" X 16' SMARTSIDE TRIM TXD 17.00 PCS FRIEZE BOARD
4/4" 6" X 16' SMARTSIDE TRIM TXD 17.00 PCS FASCIA
3/8" 16"x16" VENTED SMART SOFFIT 8.00 PCS SOFFIT
D0-60115 Fiber Cement Lap Siding
3/8" 8-1/4" X 16' SMART LAP SIDING 26.00 PCS SIDING
4/4" 4" X 16' SMARTSIDE TRIM TXD 2.00 PCS TRIM
D0-80115 Cornice
MOLDING, 3/16 X 3/4 SCREEN 01 162.00 PCS SCREEN MOLDING
POLYFILM, BLACK 4.5 MIL 12" x 300" 6.00 PCS BLACK POLY
PROTECTO WRAP FLASHING 6" X 75' 10.00 PCS WINDOW FLAHSING
D0-80115 Cornice
7/16" 4 X 10 OSB 6.00 PCS PORTAL FRAMING
D0-80115 Cornice
POLYFILM, BLACK 30 MIL 18" x 150' 2.00 PCS CORNER POLY
D0-80115 Cornice
4/4" 2" X 16' SMARTSIDE TRIM TXD 42.00 PCS WINDOWS FURR OUT MATERIAL
D0-80115 Cornice
1/8" 4 X 10 THERMOPLY RED 90.00 PCS WALL SHEATHING
D0-80115 Cornice
TAPE, TYVEK 2" 5.00 PCS MOISTURE BARRIER TAPE
D0-80115 Cornice
1/8" 4 X 10 THERMOPLY RED INTERIOR 8.00 PCS WALL SHEATHING
B
070 1st Walls
D0-32036 1st FIr 2x6 Ext High Wall (Incl Bracing)
2X6#2SYP 14 (20.00) PCS STUDS
2X6#2SYP 18 20.00 PCS STUDS
150 2nd Walls
D0-42016 2nd FlIr 2x6 Ext Wall 8' to 12' (Incl Bracing)
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D0-42016 2nd FIr 2x6 Ext Wall 8' to 12' (Incl Bracing)
2X6#3SYPRL 30.00 LF TOP PLATE
2 X 4 UTIL SPFRL 18.00 LF TEMP BRACING/RECYCLE
2 X 6 FJ STUD SPF 104 5/8 13.00 PCS STUDS
160 2nd Ceiling Joist
D0-37260 Beams
2 X 10#2 SYP 10 2.00 PCS CEILING BEAMS
2X12#2SYP 12 (2.00) PCS CEILING BEAMS
D0-45011 2nd Flr 2x6 Ceiling Joist
2 X 6#2SYP 08 (4.00) PCS CEILING JOIST
2 X 6#2SYP 10 4.00 PCS CEILING JOIST
D0-45016 2nd FlIr 2x8 Ceiling Joist
2X8#2SYP 12 1.00 PCS CEILIGN JOIST
D0-45016 2nd Flr 2x8 Ceiling Joist
2X8#2SYP 16 1.00 PCS CEILIGN JOIST
310 Complete Roof
D0-50040 2x10 Ridge Beam
2X10#2SYP 12 3.00 PCS RIDGE BEAMS
2 X 10 #2 SYP 22 1.00 PCS RIDGE BEAMS
2 X 10#2 SYP 26 (1.00) PCS RIDGE BEAMS
D0-50120 Hip/Valley 2x8
2 X 8#2SYP 08 2.00 PCS HIPS / VALLEYS
2X8#2SYP 12 (1.00) PCS HIPS / VALLEYS
2X8#2SYP 18 1.00 PCS HIPS / VALLEYS
2X8#2SYP 20 (1.00) PCS HIPS / VALLEYS
2X8#2SYP 22 (1.00) PCS HIPS / VALLEYS
2X8#2SYP 24 1.00 PCS HIPS / VALLEYS
2 X 8#2SYP 26 1.00 PCS HIPS / VALLEYS
D0-50180 2x6 Rafters
2 X 6#2SYP 08 12.00 PCS RAFTERS
2 X 6#2SYP 10 4.00 PCS RAFTERS
2X6#2SYP 14 1.00 PCS RAFTERS
2 X 6#2SYP 26 1.00 PCS RAFTERS
D0-50190 2x8 Rafters
2X8#2SYP 12 1.00 PCS RAFTERS
D0-50550 2x4 Gable End Frame & Sheath
2 X 4 UTIL SPFRL 24.00 LF GABLE FRAMING
2 X 4 UTIL SPF 12 2.00 PCS GABLE FRAMING
460 Cornice
D0-32036 1st FIr 2x6 Ext High Wall (Incl Bracing)
1/8" 4 X 10 THERMOPLY RED 6.00 PCS WALL SHEAHTING
D0-42016 2nd FIr 2x6 Ext Wall 8' to 12' (Incl Bracing)
1/8" 4 X 10 THERMOPLY RED 3.00 PCS WALL SHEATHING
D0-50550 2x4 Gable End Frame & Sheath
1/8" 4 X 10 THERMOPLY RED 1.00 PCS WALL SHEATHING
D0-50805 Eave FC Soffit & Fascia
2 X 4 UTIL SPFRL 26.00 LF OUTLOOKER FRAMING
3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 1.00 PCS SOFFIT
4/4" 4" X 16' SMARTSIDE TRIM TXD 2.00 PCS FRIEZE BOARD
4/4" 6" X 16' SMARTSIDE TRIM TXD 2.00 PCS FASCIA
3/8" 16"x16" VENTED SMART SOFFIT 1.00 PCS SOFFIT
D0-50805 Eave FC Soffit & Gable Fascia
2 X 4 UTIL SPFRL 40.00 LF OUTLOOKER FRAMING
4/4" 4" X 16' SMARTSIDE TRIM TXD 1.00 PCS FRIEZE BOARD
4/4" 6" X 16' SMARTSIDE TRIM TXD 1.00 PCS FASCIA
3/8" 12" X 16' SMART SIDE SOFFIT 1.00 PCS SOFFIT
C
080 1st Ceiling Joist
D0-37260 2x12 Beams
2 X 12#2 SYP 08 2.00 PCS CEILING BEAMS
150 2nd Walls
D0-42011 2nd FIr 2x4 Ext Wall 8' to 12' (Incl Bracing)
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D0-42011 2nd FIr 2x4 Ext Wall 8' to 12' (Incl Bracing)
2 X4 FJSTUD SYP 925/8 10.00 PCS STUDS
2 X 4 UTIL SPFRL 24.00 LF TOP PLATE
2 X 4 UTIL SPFRL 14.00 LF TEMP BRACING/RECYCLE
160 2nd Ceiling Joist
D0-37260 2x12 Beams
2X12#2SYP 12 2.00 PCS CEILING BEAMS
310 Complete Roof
D0-50040 2x10 Ridge Beam
2 X 10 #2 SYP 08 1.00 PCS RIDGE BEAMS
2X10#2SYP 14 2.00 PCS RIDGE BEAMS
2 X 10#2 SYP 18 (1.00) PCS RIDGE BEAMS
2 X 10#2 SYP 22 1.00 PCS RIDGE BEAMS
2 X 10 #2 SYP 26 (1.00) PCS RIDGE BEAMS
D0-50120 Hip/Valley 2x8
2X8#2SYP 10 2.00 PCS HIPS / VALLEYS
2X8#2SYP 16 (2.00) PCS HIPS / VALLEYS
2 X8#2SYP 20 (1.00) PCS HIPS / VALLEYS
2X8#2SYP 22 (1.00) PCS HIPS / VALLEYS
2X8#2SYP 24 (1.00) PCS HIPS / VALLEYS
2X8#2&BTRFIR 28 (1.00) PCS HIPS / VALLEYS
D0-50180 2x6 Rafters
2 X 6#2SYP 08 2.00 PCS RAFTERS
2 X 6#2SYP 10 10.00 PCS RAFTERS
2X6#2SYP 12 (15.00) PCS RAFTERS
2X6#2SYP 16 7.00 PCS RAFTERS
2X6#2SYP 18 4.00 PCS RAFTERS
D0-50190 2x8 Rafters
2X8#2SYP 12 4.00 PCS RAFTERS
D0-50550 2x4 Gable End Frame & Sheath
2 X 4 UTIL SPFRL 24.00 LF GABLE FRAMING
2 X 4 UTIL SPF 12 2.00 PCS GABLE FRAMING
460 Cornice
D0-42011 2nd FIr 2x4 Ext Wall 8' to 12' (Incl Bracing)
1/8" 4 X 10 THERMOPLY RED 2.00 PCS WALL SHEATHING
D0-50550 2x4 Gable End Frame & Sheath
1/8" 4 X 10 THERMOPLY RED 1.00 PCS WALL SHEATHING
D0-50805 Eave FC Soffit & Fascia
2 X 4 UTIL SPFRL 120.00 LF OUTLOOKER FRAMING
3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF (9.00) PCS SOFFIT
4/4" 4" X 16' SMARTSIDE TRIM TXD 3.00 PCS FRIEZE BOARD
4/4" 6" X 16' SMARTSIDE TRIM TXD 3.00 PCS FASCIA
3/8" 24" X 16' SMART SOFFIT (VENTED) 2.00 PCS SOFFIT
3/8" 16"x16" VENTED SMART SOFFIT 11.00 PCS SOFFIT
D0-50805 Eave FC Soffit & Gable Fascia
2 X 4 UTIL SPFRL 22.00 LF OUTLOOKER FRAMING
3/8" 12" X 16' SMART SIDE SOFFIT (6.00) PCS SOFFIT
3/8" 16"x16" SMART SOFFIT 8.00 PCS SOFFIT
D0-80115 Cornice
7/16" 4 X 8 OSB 10.00 PCS WALL SHEATHING BEHIND STUCCO BOARDS
D
070 1st Walls
D0-32036 1st FIr 2x6 Ext High Wall (Incl Bracing)
2X6#2SYP 14 (20.00) PCS STUDS
2X6#2SYP 18 20.00 PCS STUDS
150 2nd Walls
D0-42011 2nd FIr 2x4 Ext Wall 8' to 12' (Incl Bracing)
2 X4 FJSTUD SYP 104 5/8 32.00 PCS STUDS
2 X 4 UTIL SPFRL 78.00 LF TOP PLATE
2 X 4 UTIL SPFRL 44.00 LF TEMP BRACING/RECYCLE
D0-42107 2nd FIr Header Pkg 2x4 Wall
2X12#2SYP 14 2.00 PCS HEADERS
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D0-42107 2nd FIr Header Pkg 2x4 Wall
DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH
160 2nd Ceiling Joist
D0-37260 Beams
2X10#2SYP 12 2.00 PCS CEILING BEAMS
2X12#2SYP 16 (2.00) PCS CEILING BEAMS
D0-45011 2nd FlIr 2x6 Ceiling Joist
2X6#2SYP 12 4.00 PCS CEILING JOIST
D0-45016 2nd Flr 2x8 Ceiling Joist
2X8#2SYP 16 1.00 PCS CEILING JOIST
310 Complete Roof
D0-50040 2x10 Ridge Beam
2 X 10 #2 SYP 08 1.00 PCS RIDGE BEAMS
2X10#2 SYP 12 2.00 PCS RIDGE BEAMS
2X10#2SYP 16 1.00 PCS RIDGE BEAMS
2X10#2SYP 18 (1.00) PCS RIDGE BEAMS
2 X 10#2 SYP 26 (1.00) PCS RIDGE BEAMS
D0-50120 Hip/Valley 2x8
2 X 8#2SYP 08 2.00 PCS HIPS / VALLEYS
2X8#2SYP 12 (1.00) PCS HIPS / VALLEYS
2X8#2SYP 14 2.00 PCS HIPS / VALLEYS
2X8#2SYP 16 (1.00) PCS HIPS / VALLEYS
2 X 8#2SYP 20 3.00 PCS HIPS / VALLEYS
2X8#2SYP 22 (2.00) PCS HIPS / VALLEYS
D0-50180 2x6 Rafters
2 X 6#2SYP 08 5.00 PCS RAFTERS
2X6#2SYP 10 7.00 PCS RAFTERS
2X6#2SYP 14 2.00 PCS RAFTERS
2X6#2SYP 16 2.00 PCS RAFTERS
D0-50190 2x8 Rafters
2X8#2SYP 12 2.00 PCS RAFTERS
D0-50550 2x4 Gable End Frame & Sheath
2 X 4 UTIL SPFRL 24.00 LF GABLE FRAMING
2 X 4 UTIL SPF 12 2.00 PCS GABLE FRAMING
460 Cornice
D0-32036 1st FIr 2x6 Ext High Wall (Incl Bracing)
1/8" 4 X 10 THERMOPLY RED 6.00 PCS WALL SHEAHTING
D0-42011 2nd Flr 2x4 Ext Wall 8' to 12" (Incl Bracing)
1/8" 4 X 10 THERMOPLY RED 7.00 PCS WALL SHEATHING
D0-50550 2x4 Gable End Frame & Sheath
1/8" 4 X 10 THERMOPLY RED 1.00 PCS WALL SHEATHING
D0-50805 Eave FC Soffit & Fascia
2 X 4 UTIL SPFRL 112.00 LF OUTLOOKER FRAMING
3/8 (11/32)" 4 X 8 SMART SOFFIT 3.00 PCS SOFFIT
3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 2.00 PCS SOFFIT
4/4" 4" X 16' SMARTSIDE TRIM TXD 4.00 PCS FRIEZE BOARD
4/4" 6" X 16' SMARTSIDE TRIM TXD 4.00 PCS FASCIA
D0-50805 Eave FC Soffit & Gable Fascia
2 X 4 UTIL SPFRL 40.00 LF OUTLOOKER FRAMING
4/4" 4" X 16' SMARTSIDE TRIM TXD 1.00 PCS FRIEZE BOARD
4/4" 6" X 16' SMARTSIDE TRIM TXD 1.00 PCS FASCIA
3/8" 12" X 16' SMART SIDE SOFFIT 1.00 PCS SOFFIT
E
070 1st Walls
D0-32036 1st FIr 2x6 Ext High Wall (Incl Bracing)
2X6#2SYP 14 (20.00) PCS STUDS
2X6#2SYP 18 20.00 PCS STUDS
150 2nd Walls
D0-42011 2nd FIr 2x4 Ext Wall 8' to 12' (Incl Bracing)
2 X4 FJSTUD SYP 104 5/8 32.00 PCS STUDS
2 X 4 UTIL SPFRL 78.00 LF TOP PLATE
2 X4 UTIL SPFRL 44.00 LF TEMP BRACING/RECYCLE
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Option Load Assembly Description Takeoff Quantity Notes
D0-42011 2nd FIr 2x4 Ext Wall 8' to 12' (Incl Bracing)
1/8" 4 X 10 THERMOPLY RED 7.00 PCS WALL SHEATHING
D0-42107 2nd FIr Header Pkg 2x4 Wall
2X12#2SYP 14 2.00 PCS HEADERS
DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH
160 2nd Ceiling Joist
D0-37260 Beams
2 X10#2 SYP 10 2.00 PCS CEILING BEAMS
2X12#2SYP 16 (2.00) PCS CEILING BEAMS
D0-45011 2nd FlIr 2x6 Ceiling Joist
2 X 6#2SYP 08 (4.00) PCS CEILING JOIST
2 X 6#2SYP 10 4.00 PCS CEILING JOIST
D0-45016 2nd FlIr 2x8 Ceiling Joist
2X8#2SYP 16 1.00 PCS CEILING JOIST
310 Complete Roof
D0-50040 2x10 Ridge Beam
2X10#2 SYP 12 3.00 PCS RIDGE BEAMS
D0-50120 Hip/Valley 2x8
2 X 8#2SYP 08 1.00 PCS HIPS / VALLEYS
2 X 8#2SYP 20 1.00 PCS HIPS / VALLEYS
2X8#2SYP 22 (1.00) PCS HIPS / VALLEYS
2X8#2SYP 24 1.00 PCS HIPS / VALLEYS
2X8#2SYP 26 (1.00) PCS HIPS / VALLEYS
2X8#2&BTRFIR 28 1.00 PCS HIPS / VALLEYS
D0-50180 2x6 Rafters
2 X 6#2SYP 08 6.00 PCS RAFTERS
2 X 6#2SYP 10 6.00 PCS RAFTERS
2X6#2SYP 14 2.00 PCS RAFTERS
2X6#2SYP 16 1.00 PCS RAFTERS
2X6#2SYP 18 2.00 PCS RAFTERS
2 X 6#2SYP 20 3.00 PCS RAFTERS
2X6#2SYP 22 2.00 PCS RAFTERS
D0-50190 2x8 Rafters
2X8#2SYP 12 2.00 PCS RAFTERS
D0-50550 2x4 Gable End Frame & Sheath
2 X 4 UTIL SPFRL 24.00 LF GABLE FRAMING
2 X 4 UTIL SPF 12 2.00 PCS GABLE FRAMING
D0-50805 Eave FC Soffit & Fascia
2 X 4 UTIL SPFRL 56.00 LF OUTLOOKER FRAMING
4/4" 4" X 16' SMARTSIDE TRIM TXD 2.00 PCS FRIEZE BOARD
4/4" 6" X 16' SMARTSIDE TRIM TXD 2.00 PCS FASCIA
3/8" 16"x16" VENTED SMART SOFFIT 2.00 PCS SOFFIT
460 Cornice
D0-32036 1st FIr 2x6 Ext High Wall (Incl Bracing)
1/8" 4 X 10 THERMOPLY RED 6.00 PCS WALL SHEAHTING
D0-50550 2x4 Gable End Frame & Sheath
1/8" 4 X 10 THERMOPLY RED 1.00 PCS WALL SHEATHING
D0-50805 Eave FC Soffit & Gable Fascia
2 X 4 UTIL SPFRL 40.00 LF OUTLOOKER FRAMING
4/4" 4" X 16' SMARTSIDE TRIM TXD 1.00 PCS FRIEZE BOARD
4/4" 6" X 16' SMARTSIDE TRIM TXD 1.00 PCS FASCIA
3/8" 12" X 16' SMART SIDE SOFFIT 1.00 PCS SOFFIT
Opt A
Bed5
Bath 4
080 1st Ceiling Joist
D0-35011 1st FIr 2x6 Ceiling Joist
2X6#2SYP 12 (6.00) PCS CEILING JOIST
D0-35016 1st Flr 2x8 Ceiling Joist
2X8#2SYP 14 (4.00) PCS CEILING JOIST
D0-35026 1st FIr 2x12 Ceiling Joist
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Option Load Assembly Description Takeoff Quantity Notes
D0-35026 1st FIr 2x12 Ceiling Joist
2X12#2SYP 22 (2.00) PCS CEILING JOIST
D0-37260 2x12 Beams
2X12#2SYP 22 (3.00) PCS CEILING JOIST
130 2nd Subfloor
D0-40300 2nd Floor Sub-Flooring
ADHESIVE, TUBE 4.00 PCS GLUIE
3/4 (23/32)" 4 X 8 WEYERHAUSER GOLD TG 12.00 PCS SUBFLOOR DECKING
150 2nd Walls
D0-42011 2nd Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)
2 X4 FJSTUD SYP 925/8 45.00 PCS STUDS
2 X 4 UTIL SPFRL 108.00 LF TOP PLATE
2 X 4 UTIL SPFRL 64.00 LF TEMP BRACING/RECYCLE
D0-42101 2nd FIr 2x4 Int Wall 8' to 12'
2 X4 FJSTUD SYP 925/8 63.00 PCS STUDS
2 X 4FJSTUD SYP 104 5/8N 18.00 PCS STUDS
2 X 4 UTIL SPFRL 192.00 LF TOP PLATE
2 X 4 UTIL SPFRL 112.00 LF TEMP BRACING/RECYCLE
D0-42106 2nd FlIr 2x6 Int Wall 8' to 12'
2X6#3SYPRL 60.00 LF TOP PLATE
2 X 6 FJSTUD SYP 925/8 24.00 PCS STUDS
2 X 4 UTIL SPFRL 32.00 LF TEMP BRACING/RECCYEL
D0-42107 2nd FIr Header Pkg 2x4 Wall
2X12#2SYP 14 1.00 PCS HEADERS
DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH
D0-42107 2nd FIr Header Pkg 2x4 Wall
2X6#2SYP 14 1.00 PCS HEADERS
2X12#2SYP 14 1.00 PCS HEADERS
7/16" 4 X 8 OSB 1.00 PCS FLITCH
160 2nd Ceiling Joist
D0-37260 2x12 Beams
2X12#2SYP 12 2.00 PCS CEILING BEAMS
D0-45011 2nd Flr 2x6 Ceiling Joist
2 X 6#2SYP 08 12.00 PCS CEILING JOIST
2X6#2SYP 12 5.00 PCS CEILING JOIST
2X6#2SYP 16 2.00 PCS CEILING JOIST
310 Complete Roof
D0-50040 2x10 Ridge Beam
2 X 10 #2 SYP 08 1.00 PCS RIDGE BEAMS
D0-50120 Hip/Valley 2x8
2X8#2SYP 14 4.00 PCS HIPS / VALLEYS
D0-50180 2x6 Rafters PT
2 X 6 #2 SYP 3B PWMCA 20 3.00 PCS PT RAFTERS FOR BRICK SUPPORT
2 X 6 #2 SYP 3B PWMCA 26 3.00 PCS PT RAFTERS FOR BRICK SUPPORT
D0-50180 2x6 Rafters
2 X 6#2SYP 08 12.00 PCS RAFTERS
2 X 6#2SYP 10 2.00 PCS RAFTERS
2X6#2SYP 12 4.00 PCS RAFTERS
460 Cornice
D0-42011 2nd Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)
1/8" 4 X 10 THERMOPLY RED 8.00 PCS WALL SHEATHING
D0-50805 Eave FC Soffit & Fascia
2 X 4 UTIL SPFRL 102.00 LF OUTLOOKER FRAMING
3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 3.00 PCS SOFFIT
4/4" 4" X 16' SMARTSIDE TRIM TXD 3.00 PCS FRIEZE BOARD
4/4" 6" X 16' SMARTSIDE TRIM TXD 3.00 PCS FASCIA
Opt A
Master
Bay
070 1st Walls
D0-32011 1st FIr 2x4 Ext Wall 8' to 12' (Incl Bracing)
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Option Load Assembly Description Takeoff Quantity Notes
D0-32011 1st FIr 2x4 Ext Wall 8' to 12' (Incl Bracing)
2 X 4FJSTUD SYP 104 5/8N 12.00 PCS STUDS
2 X 4 UTIL SPFRL 20.00 LF TOP PLATE
2 X 4 UTIL SPFRL 16.00 LF TEMP BRACINGRECYCLE
2 X 4 #3 SYP 3B PWMCA 16 1.00 PCS BOTTOM PLATE
SILL SEAL, 3-1/2" x 50' STYRO 1.00 PCS SILL PLATE
D0-32350 1st FIr Header Pkg 2x4 Wall
2X6#2SYP 14 1.00 PCS HEADERS
DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH
080 1st Ceiling Joist
D0-35011 1st FIr 2x6 Ceiling Joist
2 X 6#2SYP 08 11.00 PCS CEILING JOIST
2X6#2SYP 12 3.00 PCS CEILING JOIST
D0-35016 1st FIr 2x8 Ceiling Joist
2X8#2SYP 10 (4.00) PCS CEILING JOIST
D0-37260 2x12 Beams
2 X 12#2 SYP 10 4.00 PCS CEILING BEAMS
2X12#2SYP 12 2.00 PCS CEILING BEAMS
310 Complete Roof
D0-50045 2x12 Ridge Beam
2X12#2SYP 12 2.00 PCS RIDGE BEAMS
2X12#2SYP 18 (2.00) PCS RIDGE BEAMS
D0-50120 Hip/Valley 2x8
2 X 8#2SYP 08 4.00 PCS HIPS / VALLEYS
2X8#2SYP 12 1.00 PCS
460 Cornice
D0-32011 1st FIr 2x4 Ext Wall 8' to 12' (Incl Bracing)
1/8" 4 X 10 THERMOPLY RED 3.00 PCS WALL SHEATHING
D0-50180 2x6 Rafters
2 X 6#2SYP 08 12.00 PCS RAFTERS
D0-50190 2x8 Rafters
2 X 8#2SYP 08 5.00 PCS RAFTERS
2X8#2SYP 10 1.00 PCS RAFTERS
2X8#2SYP 12 2.00 PCS RAFTERS
D0-50805 Eave FC Soffit & Fascia
2 X 4 UTIL SPFRL 30.00 LF OUTLOOKER FRAMING
3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 1.00 PCS SOFFIT
4/4" 4" X 16' SMARTSIDE TRIM TXD 1.00 PCS FRIEZE BOARD
4/4" 6" X 16' SMARTSIDE TRIM TXD 1.00 PCS FASCIA
Opt A
Media
080 1st Ceiling Joist
D0-35011 1st FIr 2x6 Ceiling Joist
2X6#2SYP 12 (6.00) PCS CEILING JOIST
D0-35016 1st Flr 2x8 Ceiling Joist
2X8#2SYP 14 (4.00) PCS CEILING JOIST
D0-35026 1st FIr 2x12 Ceiling Joist
2X12#2SYP 22 (2.00) PCS CEILING JOIST
D0-37260 2x12 Beams
2X12#2SYP 22 (3.00) PCS CEILING JOIST
130 2nd Subfloor
D0-40300 2nd Floor Sub-Flooring
ADHESIVE, TUBE 4.00 PCS GLUIE
3/4 (23/32)" 4 X 8 WEYERHAUSER GOLD TG 12.00 PCS SUBFLOOR DECKING
150 2nd Walls
D0-42011 2nd FIr 2x4 Ext Wall 8' to 12' (Incl Bracing)
2 X4 FJSTUD SYP 925/8 45.00 PCS STUDS
2 X 4 UTIL SPFRL 108.00 LF TOP PLATE
2 X 4 UTIL SPFRL 64.00 LF TEMP BRACING/RECYCLE
D0-42101 2nd FlIr 2x4 Int Wall 8' to 12'
2 X 4FJSTUD SYP 925/8 27.00 PCS STUDS
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D0-42101 2nd FIr 2x4 Int Wall 8' to 12'
2 X 4FJSTUD SYP 116 5/8 25.00 PCS STUDS
2 X 4 UTIL SPFRL 126.00 LF TOP PLATE
2 X 4 UTIL SPFRL 72.00 LF TEMP BRACING/RECYCLE
D0-42107 2nd FIr Header Pkg 2x4 Wall
2X6#2SYP 14 1.00 PCS HEADERS
DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH
D0-42107 2nd FIr Header Pkg 2x4 Wall
2X6#2SYP 14 1.00 PCS HEADERS
7/16" 4 X 8 OSB 1.00 PCS FLITCH
160 2nd Ceiling Joist
D0-37260 2x12 Beams
2X12#2SYP 16 5.00 PCS CEILING BEAMS
D0-45011 2nd Flr 2x6 Ceiling Joist
2 X 6#2SYP 10 1.00 PCS CEILING JOIST
2X6#2SYP 16 5.00 PCS CEILING JOIST
D0-45016 2nd Flr 2x8 Ceiling Joist
2X8#2SYP 14 2.00 PCS CEILING JOIST
310 Complete Roof
D0-50040 2x10 Ridge Beam
2 X 10 #2 SYP 08 1.00 PCS RIDGE BEAMS
D0-50120 Hip/Valley 2x8
2X8#2SYP 14 4.00 PCS HIPS / VALLEYS
D0-50180 2x6 Rafters PT
2 X 6 #2 SYP 3B PWMCA 20 3.00 PCS PT RAFTERS FOR BRICK SUPPORT
2 X 6 #2 SYP 3B PWMCA 26 3.00 PCS PT RAFTERS FOR BRICK SUPPORT
D0-50180 2x6 Rafters
2 X 6#2SYP 08 12.00 PCS RAFTERS
2 X 6#2SYP 10 2.00 PCS RAFTERS
2X6#2SYP 12 4.00 PCS RAFTERS
460 Cornice
D0-42011 2nd Flr 2x4 Ext Wall 8' to 12" (Incl Bracing)
1/8" 4 X 10 THERMOPLY RED 8.00 PCS WALL SHEATHING
D0-50805 Eave FC Soffit & Fascia
2 X 4 UTIL SPFRL 102.00 LF OUTLOOKER FRAMING
3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 3.00 PCS SOFFIT
4/4" 4" X 16' SMARTSIDE TRIM TXD 3.00 PCS FRIEZE BOARD
4/4" 6" X 16' SMARTSIDE TRIM TXD 3.00 PCS FASCIA
Opt A
Media &
Bed5
080 1st Ceiling Joist
D0-35011 1st FIr 2x6 Ceiling Joist
2 X 6#2SYP 08 (6.00) PCS CEILING JOIST
2X6#2SYP 12 (6.00) PCS CEILING JOIST
2X6#2SYP 14 (4.00) PCS CEILING JOIST
D0-35016 1st Flr 2x8 Ceiling Joist
2X8#2SYP 14 (4.00) PCS CEILING JOIST
D0-35026 1st FIr 2x12 Ceiling Joist
2X12#2SYP 22 (2.00) PCS CEILING JOIST
D0-37260 2x12 Beams
2X12#2SYP 22 (3.00) PCS CEILING BEAMS
130 2nd Subfloor
D0-40300 2nd Floor Sub-Flooring
ADHESIVE, TUBE 8.00 PCS GLUE
3/4 (23/32)" 4 X 8 WEYERHAUSER GOLD TG 24.00 PCS SUBFLOOR DECKING
150 2nd Walls
D0-42011 2nd FIr 2x4 Ext Wall 8' to 12' (Incl Bracing)
2 X4 FJSTUD SYP 925/8 80.00 PCS STUDS
2 X 4 UTIL SPFRL 192.00 LF TOP PLATE
2 X4 UTIL SPFRL 112.00 LF TEMP BRACING/RECYCLE
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Option Load Assembly Description Takeoff Quantity Notes
D0-42011 2nd FIr 2x4 Ext Wall 8' to 12' (Incl Bracing)
1/8" 4 X 10 THERMOPLY RED 15.00 PCS WALL SHEATHING
D0-42101 2nd FIr 2x4 Int Wall 8' to 12'
2 X4 FJSTUD SYP 925/8 44.00 PCS STUDS
2 X 4 FJSTUD SYP 104 5/8N 78.00 PCS STUDS
2 X 4 UTIL SPFRL 294.00 LF TOP PLATE
2 X 4 UTIL SPFRL 170.00 LF TEMP BRACING/RECYCLE
D0-42106 2nd FlIr 2x6 Int Wall 8' to 12'
2X6#3SYPRL 48.00 LF TOP PLATE
2 X 6 FJSTUD SYP 104 5/8N 19.00 PCS STUDS
2 X 4 UTIL SPFRL 28.00 LF TEMP BRACING/RECYCLE
D0-42107 2nd FIr Header Pkg 2x4 Wall
2X12#2SYP 14 1.00 PCS HEADERS
DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH
D0-42107 2nd FIr Header Pkg 2x4 Wall
2X6#2SYP 14 2.00 PCS HEADERS
2X12#2SYP 14 3.00 PCS HEADERS
7/16" 4 X 8 OSB 1.00 PCS FLITCH
160 2nd Ceiling Joist
D0-37260 2x12 Beams
2X12#2SYP 12 2.00 PCS CEILING BEAMS
2X12#2SYP 14 2.00 PCS CEILING BEAMS
2X12#2SYP 16 3.00 PCS CEILING BEAMS
D0-45011 2nd Flr 2x6 Ceiling Joist
2 X 6#2SYP 08 8.00 PCS CEILING JOIST
2X6#2SYP 12 3.00 PCS CEILING JOIST
2X6#2SYP 14 11.00 PCS CEILING JOIST
D0-45016 2nd FlIr 2x8 Ceiling Joist
2 X 8#2SYP 08 6.00 PCS CEILING JOIST
2X8#2SYP 16 3.00 PCS CEILING JOIST
310 Complete Roof
D0-50040 2x10 Ridge Beam
2 X 10 #2 SYP 08 1.00 PCS RIDGE BEAMS
D0-50120 Hip/Valley 2x8
2X8#2SYP 22 4.00 PCS HIPS / VALLEYS
D0-50180 2x6 Rafters
2 X 6#2SYP 08 14.00 PCS RAFTERS
2 X 6#2SYP 10 2.00 PCS RAFTERS
2X6#2SYP 12 6.00 PCS RAFTERS
2X6#2SYP 14 2.00 PCS RAFTERS
2X6#2SYP 16 5.00 PCS RAFTERS
D0-50180 2x6 Rafters PT
2 X 6 #2 SYP 3B PWMCA 16 3.00 PCS PT RAFTERS FOR BRICK SUPPORT
2 X 6 #2 SYP 3B PWMCA 18 3.00 PCS PT RAFTERS FOR BRICK SUPPORT
460 Cornice
D0-50805 Eave FC Soffit & Fascia
2 X 4 UTIL SPFRL 182.00 LF OUTLOOKER FRAMING
3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 5.00 PCS SOFFIT
4/4" 4" X 16' SMARTSIDE TRIM TXD 5.00 PCS FRIEZE BOARD
4/4" 6" X 16' SMARTSIDE TRIM TXD 5.00 PCS FASCIA
Opt B
Bed5
Bath 4
080 1st Ceiling Joist
D0-35011 1st Flr 2x6 Ceiling Joist
2X6#2SYP 12 (6.00) PCS CEILING JOIST
D0-35016 1st FIr 2x8 Ceiling Joist
2X8#2SYP 14 (4.00) PCS CEILING JOIST
D0-35026 1st FIr 2x12 Ceiling Joist
2X12#2SYP 22 (2.00) PCS CEILING JOIST
D0-37260 2x12 Beams
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D0-37260 2x12 Beams
2X12#2SYP 22 (3.00) PCS CEILING JOIST
130 2nd Subfloor
D0-40300 2nd Floor Sub-Flooring
ADHESIVE, TUBE 4.00 PCS GLUIE
3/4 (23/32)" 4 X 8 WEYERHAUSER GOLD TG 12.00 PCS SUBFLOOR DECKING
150 2nd Walls
D0-42011 2nd FIr 2x4 Ext Wall 8' to 12' (Incl Bracing)
2 X4 FJSTUD SYP 925/8 45.00 PCS STUDS
2 X 4 UTIL SPFRL 108.00 LF TOP PLATE
2 X 4 UTIL SPFRL 64.00 LF TEMP BRACING/RECYCLE
D0-42101 2nd FlIr 2x4 Int Wall 8' to 12'
2 X4 FJSTUD SYP 925/8 63.00 PCS STUDS
2 X4 FJSTUD SYP 104 5/8N 18.00 PCS STUDS
2 X 4 UTIL SPFRL 112.00 LF TEMP BRACING/RECYCLE
2 X 4 UTIL SPFRL 192.00 LF TOP PLATE
D0-42106 2nd Flr 2x6 Int Wall 8' to 12'
2X6#3SYPRL 60.00 LF TOP PLATE
2 X6 FJSTUD SYP 925/8 24.00 PCS STUDS
2 X 4 UTIL SPFRL 32.00 LF TEMP BRACING/RECCYEL
D0-42107 2nd FIr Header Pkg 2x4 Wall
2X12#2SYP 14 1.00 PCS HEADERS
DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH
D0-42107 2nd FIr Header Pkg 2x4 Wall
2X6#2SYP 14 1.00 PCS HEADERS
2X12#2SYP 14 1.00 PCS HEADERS
7/16" 4 X 8 OSB 1.00 PCS FLITCH
160 2nd Ceiling Joist
D0-37260 2x12 Beams
2X12#2SYP 12 2.00 PCS CEILING BEAMS
D0-45011 2nd FlIr 2x6 Ceiling Joist
2 X 6#2SYP 08 12.00 PCS CEILING JOIST
2X6#2SYP 12 5.00 PCS CEILING JOIST
2X6#2SYP 16 2.00 PCS CEILING JOIST
310 Complete Roof
D0-50040 2x10 Ridge Beam
2 X 10 #2 SYP 08 1.00 PCS RIDGE BEAMS
D0-50120 Hip/Valley 2x8
2X8#2SYP 12 4.00 PCS HIPS / VALLEYS
D0-50180 2x6 Rafters PT
2 X 6 #2 SYP 3B PWMCA 26 3.00 PCS PT RAFTERS FOR BRICK SUPPORT
2 X 6 #2 SYP 3B PWMCA 20 3.00 PCS PT RAFTERS FOR BRICK SUPPORT
D0-50180 2x6 Rafters
2 X 6#2SYP 08 14.00 PCS RAFTERS
2X6#2SYP 10 2.00 PCS RAFTERS
2X6#2SYP 12 2.00 PCS RAFTERS
460 Cornice
D0-50805 Eave FC Soffit & Fascia
2 X 4 UTIL SPFRL 102.00 LF OUTLOOKER FRAMING
3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 3.00 PCS SOFFIT
4/4" 4" X 16' SMARTSIDE TRIM TXD 3.00 PCS FRIEZE BOARD
4/4" 6" X 16' SMARTSIDE TRIM TXD 3.00 PCS FASCIA
D0-80115 Cornice
1/8" 4 X 10 THERMOPLY RED 9.00 PCS WALL SHEATHING
Opt B
Media
080 1st Ceiling Joist
D0-35011 1st Flr 2x6 Ceiling Joist
2X6#2SYP 12 (6.00) PCS CEILING JOIST
D0-35016 1st FIr 2x8 Ceiling Joist
2X8#2SYP 14 (4.00) PCS CEILING JOIST
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Option Load Assembly Description Takeoff Quantity Notes
D0-35026 1st FIr 2x12 Ceiling Joist
2X12#2SYP 22 (2.00) PCS CEILING JOIST
D0-37260 2x12 Beams
2X12#2SYP 22 (3.00) PCS CEILING JOIST
130 2nd Subfloor
D0-40300 2nd Floor Sub-Flooring
ADHESIVE, TUBE 4.00 PCS GLUIE
3/4 (23/32)" 4 X 8 WEYERHAUSER GOLD TG 12.00 PCS SUBFLOOR DECKING
150 2nd Walls
D0-42011 2nd FIr 2x4 Ext Wall 8' to 12' (Incl Bracing)
2 X4 FJSTUD SYP 925/8 45.00 PCS STUDS
2 X 4 UTIL SPFRL 108.00 LF TOP PLATE
2 X 4 UTIL SPFRL 64.00 LF TEMP BRACING/RECYCLE
D0-42101 2nd FlIr 2x4 Int Wall 8' to 12'
2 X4 FJSTUD SYP 925/8 27.00 PCS STUDS
2 X4 FJSTUD SYP 116 5/8 25.00 PCS STUDS
2 X 4 UTIL SPFRL 126.00 LF TOP PLATE
2 X 4 UTIL SPFRL 72.00 LF TEMP BRACING/RECYCLE
D0-42107 2nd FIr Header Pkg 2x4 Wall
2X6#2SYP 14 1.00 PCS HEADERS
DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH
D0-42107 2nd FIr Header Pkg 2x4 Wall
2X6#2SYP 14 1.00 PCS HEADERS
7/16" 4 X 8 OSB 1.00 PCS FLITCH
160 2nd Ceiling Joist
D0-37260 2x12 Beams
2X12#2SYP 16 5.00 PCS CEILING BEAMS
D0-45011 2nd FlIr 2x6 Ceiling Joist
2X6#2SYP 10 1.00 PCS CEILING JOIST
2X6#2SYP 16 5.00 PCS CEILING JOIST
D0-45016 2nd FlIr 2x8 Ceiling Joist
2X8#2SYP 14 2.00 PCS CEILING JOIST
310 Complete Roof
D0-50040 2x10 Ridge Beam
2 X 10 #2 SYP 08 1.00 PCS RIDGE BEAMS
D0-50120 Hip/Valley 2x8
2X8#2SYP 12 4.00 PCS HIPS / VALLEYS
D0-50180 2x6 Rafters PT
2 X 6 #2 SYP 3B PWMCA 20 3.00 PCS PT RAFTERS FOR BRICK SUPPORT
2 X 6 #2 SYP 3B PWMCA 26 3.00 PCS PT RAFTERS FOR BRICK SUPPORT
D0-50180 2x6 Rafters
2 X 6#2SYP 08 14.00 PCS RAFTERS
2X6#2SYP 10 2.00 PCS RAFTERS
2X6#2SYP 12 2.00 PCS RAFTERS
460 Cornice
D0-42011 2nd FIr 2x4 Ext Wall 8' to 12' (Incl Bracing)
1/8" 4 X 10 THERMOPLY RED 8.00 PCS WALL SHEATHING
D0-50805 Eave FC Soffit & Fascia
2 X 4 UTIL SPFRL 102.00 LF OUTLOOKER FRAMING
3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 3.00 PCS SOFFIT
4/4" 4" X 16' SMARTSIDE TRIM TXD 3.00 PCS FRIEZE BOARD
4/4" 6" X 16' SMARTSIDE TRIM TXD 3.00 PCS FASCIA
Opt B
Media &
Bed5
080 1st Ceiling Joist
D0-35011 1st Flr 2x6 Ceiling Joist
2 X 6#2SYP 08 (6.00) PCS CEILING JOIST
2X6#2SYP 12 (6.00) PCS CEILING JOIST
2X6#2SYP 14 (4.00) PCS CEILING JOIST
D0-35016 1st FIr 2x8 Ceiling Joist
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D0-35016 1st FIr 2x8 Ceiling Joist
2X8#2SYP 14 (4.00) PCS CEILING JOIST
D0-35026 1st FIr 2x12 Ceiling Joist
2X12#2SYP 22 (2.00) PCS CEILING JOIST
D0-37260 2x12 Beams
2X12#2SYP 22 (3.00) PCS CEILING BEAMS
130 2nd Subfloor
D0-40300 2nd Floor Sub-Flooring
ADHESIVE, TUBE 8.00 PCS GLUE
3/4 (23/32)" 4 X 8 WEYERHAUSER GOLD TG 24.00 PCS SUBFLOOR DECKING
150 2nd Walls
D0-42011 2nd FIr 2x4 Ext Wall 8' to 12' (Incl Bracing)
2 X4 FJSTUD SYP 925/8 80.00 PCS STUDS
2 X 4 UTIL SPFRL 192.00 LF TOP PLATE
2 X 4 UTIL SPFRL 112.00 LF TEMP BRACING/RECYCLE
D0-42101 2nd FlIr 2x4 Int Wall 8' to 12'
2 X4 FJSTUD SYP 925/8 44.00 PCS STUDS
2 X4 FJSTUD SYP 104 5/8N 78.00 PCS STUDS
2 X 4 UTIL SPFRL 294.00 LF TOP PLATE
2 X 4 UTIL SPFRL 170.00 LF TEMP BRACING/RECYCLE
D0-42106 2nd Flr 2x6 Int Wall 8' to 12'
2X6#3SYPRL 48.00 LF TOP PLATE
2 X6 FJSTUD SYP 104 5/8N 19.00 PCS STUDS
2 X 4 UTIL SPFRL 28.00 LF TEMP BRACING/RECYCLE
D0-42107 2nd FIr Header Pkg 2x4 Wall
2X12#2SYP 14 1.00 PCS HEADERS
DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH
D0-42107 2nd FIr Header Pkg 2x4 Wall
2X6#2SYP 14 2.00 PCS HEADERS
2X12#2SYP 14 3.00 PCS HEADERS
7/16" 4 X 8 OSB 1.00 PCS FLITCH
160 2nd Ceiling Joist
D0-37260 2x12 Beams
2X12#2SYP 12 2.00 PCS CEILING BEAMS
2X12#2SYP 14 2.00 PCS CEILING BEAMS
2X12#2SYP 16 3.00 PCS CEILING BEAMS
D0-45011 2nd FlIr 2x6 Ceiling Joist
2 X 6#2SYP 08 8.00 PCS CEILING JOIST
2X6#2SYP 12 3.00 PCS CEILING JOIST
2X6#2SYP 14 11.00 PCS CEILING JOIST
D0-45016 2nd Flr 2x8 Ceiling Joist
2 X 8#2SYP 08 9.00 PCS CEILING JOIST
2X8#2SYP 14 3.00 PCS CEILING JOIST
D0-50035 2x8 Beam
2X8#2SYP 12 1.00 PCS CEILING BEAMS
310 Complete Roof
D0-50040 2x10 Ridge Beam
2 X 10 #2 SYP 08 1.00 PCS RIDGE BEAMS
D0-50120 Hip/Valley 2x8
2X8#2SYP 22 4.00 PCS HIPS / VALLEYS
D0-50180 2x6 Rafters
2 X 6#2SYP 08 12.00 PCS RAFTERS
2 X 6#2SYP 10 5.00 PCS RAFTERS
2X6#2SYP 12 4.00 PCS RAFTERS
2X6#2SYP 14 6.00 PCS RAFTERS
2X6#2SYP 16 2.00 PCS RAFTERS
D0-50180 2x6 Rafters PT
2 X 6 #2 SYP 3B PWMCA 14 3.00 PCS PT RAFTERS FOR BRICK SUPPORT
2 X 6 #2 SYP 3B PWMCA 18 3.00 PCS PT RAFTERS FOR BRICK SUPPORT
460 Cornice
D0-42011 2nd Flr 2x4 Ext Wall 8' to 12" (Incl Bracing)

1/8" 4 X 10 THERMOPLY RED

15.00 PCs

WALL SHEATHING
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D0-50805 Eave FC Soffit & Fascia
2 X 4 UTIL SPFRL 182.00 LF OUTLOOKER FRAMING
3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 5.00 PCS SOFFIT
4/4" 4" X 16' SMARTSIDE TRIM TXD 5.00 PCS FRIEZE BOARD
4/4" 6" X 16' SMARTSIDE TRIM TXD 5.00 PCS FASCIA
Opt BDE
Master
Bay
070 1st Walls
D0-32011 1st FIr 2x4 Ext Wall 8' to 12' (Incl Bracing)
2 X4 FJSTUD SYP 104 5/8N 12.00 PCS STUDS
2 X 4 UTIL SPFRL 16.00 LF TEMP BRACINGRECYCLE
2 X 4 UTIL SPFRL 20.00 LF TOP PLATE
2 X 4 #3 SYP 3B PWMCA 16 1.00 PCS BOTTOM PLATE
SILL SEAL, 3-1/2" x 50' STYRO 1.00 PCS SILL PLATE
D0-32350 1st FIr Header Pkg 2x4 Wall
2X6#2SYP 14 1.00 PCS HEADERS
DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH
080 1st Ceiling Joist
D0-35011 1st Flr 2x6 Ceiling Joist
2 X 6#2 SYP 08 11.00 PCS CEILING JOIST
2X6#2SYP 12 3.00 PCS CEILING JOIST
D0-35016 1st Flr 2x8 Ceiling Joist
2 X 8#2SYP 10 (4.00) PCS CEILING JOIST
D0-37260 2x12 Beams
2X12#2SYP 10 4.00 PCS CEILING BEAMS
2X12#2SYP 12 2.00 PCS CEILING BEAMS
310 Complete Roof
D0-50045 2x12 Ridge Beam
2X12#2SYP 14 2.00 PCS RIDGE BEAMS
2X12#2SYP 18 (2.00) PCS RIDGE BEAMS
D0-50120 Hip/Valley 2x8
2 X 8#2SYP 08 4.00 PCS HIPS / VALLEYS
2X8#2SYP 12 1.00 PCS
460 Cornice
D0-32011 1st FIr 2x4 Ext Wall 8' to 12' (Incl Bracing)
1/8" 4 X 10 THERMOPLY RED 3.00 PCS WALL SHEATHING
D0-50180 2x6 Rafters
2 X 6#2SYP 08 14.00 PCS RAFTERS
D0-50190 2x8 Rafters
2 X 8#2SYP 08 5.00 PCS RAFTERS
2 X 8#2SYP 10 2.00 PCS RAFTERS
2X8#2SYP 12 4.00 PCS RAFTERS
D0-50805 Eave FC Soffit & Fascia
2 X 4 UTIL SPFRL 30.00 LF OUTLOOKER FRAMING
3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 1.00 PCS SOFFIT
4/4" 4" X 16' SMARTSIDE TRIM TXD 1.00 PCS FRIEZE BOARD
4/4" 6" X 16' SMARTSIDE TRIM TXD 1.00 PCS FASCIA
Opt C
Bed5
Bath 4
080 1st Ceiling Joist
D0-35011 1st Flr 2x6 Ceiling Joist
2X6#2SYP 12 (6.00) PCS CEILING JOIST
D0-35016 1st FIr 2x8 Ceiling Joist
2X8#2SYP 14 (4.00) PCS CEILING JOIST
D0-35026 1st FIr 2x12 Ceiling Joist
2X12#2SYP 22 (2.00) PCS CEILING JOIST
D0-37260 2x12 Beams
2X12#2SYP 22 (3.00) PCS CEILING JOIST
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130 2nd Subfloor
D0-40300 2nd Floor Sub-Flooring
ADHESIVE, TUBE 4.00 PCS GLUIE
3/4 (23/32)" 4 X 8 WEYERHAUSER GOLD TG 12.00 PCS SUBFLOOR DECKING
150 2nd Walls
D0-42011 2nd FIr 2x4 Ext Wall 8' to 12" (Incl Bracing)
2 X4 FJSTUD SYP 925/8 45.00 PCS STUDS
2 X 4 UTIL SPFRL 108.00 LF TOP PLATE
2 X 4 UTIL SPFRL 64.00 LF TEMP BRACING/RECYCLE
D0-42101 2nd FlIr 2x4 Int Wall 8' to 12'
2 X4 FJSTUD SYP 925/8 63.00 PCS STUDS
2 X4 FJSTUD SYP 104 5/8N 18.00 PCS STUDS
2 X 4 UTIL SPFRL 112.00 LF TEMP BRACING/RECYCLE
2 X 4 UTIL SPFRL 192.00 LF TOP PLATE
D0-42106 2nd Flr 2x6 Int Wall 8' to 12'
2X6#3SYPRL 60.00 LF TOP PLATE
2 X6 FJSTUD SYP 925/8 24.00 PCS STUDS
2 X 4 UTIL SPFRL 32.00 LF TEMP BRACING/RECCYEL
D0-42107 2nd FIr Header Pkg 2x4 Wall
2X12#2SYP 14 1.00 PCS HEADERS
DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH
D0-42107 2nd FIr Header Pkg 2x4 Wall
2X6#2SYP 14 1.00 PCS HEADERS
2X12#2SYP 14 1.00 PCS HEADERS
7/16" 4 X 8 OSB 1.00 PCS FLITCH
160 2nd Ceiling Joist
D0-37260 2x12 Beams
2X12#2SYP 12 2.00 PCS CEILING BEAMS
D0-45011 2nd FlIr 2x6 Ceiling Joist
2 X 6#2SYP 08 12.00 PCS CEILING JOIST
2X6#2SYP 12 5.00 PCS CEILING JOIST
2X6#2SYP 16 2.00 PCS CEILING JOIST
310 Complete Roof
D0-50040 2x10 Ridge Beam
2 X 10#2 SYP 16 1.00 PCS RIDGE BEAMS
D0-50120 Hip/Valley 2x8
2X8#2SYP 16 4.00 PCS HIPS / VALLEYS
D0-50180 2x6 Rafters
2 X 6#2SYP 08 15.00 PCS RAFTERS
2X6#2SYP 10 6.00 PCS RAFTERS
2X6#2SYP 12 10.00 PCS RAFTERS
D0-50180 2x6 Rafters PT
2 X 6 #2 SYP 3B PWMCA 16 6.00 PCS PT RAFTERS FOR BRICK SUPPORT
460 Cornice
D0-50805 Eave FC Soffit & Fascia
2 X 4 UTIL SPFRL 102.00 LF OUTLOOKER FRAMING
3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 3.00 PCS SOFFIT
4/4" 4" X 16' SMARTSIDE TRIM TXD 3.00 PCS FRIEZE BOARD
4/4" 6" X 16' SMARTSIDE TRIM TXD 3.00 PCS FASCIA
Opt C
Master
Bay
070 1st Walls
D0-32011 1st FIr 2x4 Ext Wall 8' to 12' (Incl Bracing)
2 X 4FJSTUD SYP 104 5/8N 12.00 PCS STUDS
2 X 4 UTIL SPFRL 16.00 LF TEMP BRACINGRECYCLE
2 X 4 UTIL SPFRL 20.00 LF TOP PLATE
2 X 4 #3 SYP 3B PWMCA 16 1.00 PCS BOTTOM PLATE
SILL SEAL, 3-1/2" x 50' STYRO 1.00 PCS SILL PLATE
D0-32350 1st FIr Header Pkg 2x4 Wall
2X6#2SYP 14 1.00 PCS HEADERS
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D0-32350 1st FIr Header Pkg 2x4 Wall
DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH
080 1st Ceiling Joist
D0-35011 1st FIr 2x6 Ceiling Joist
2 X 6#2SYP 08 11.00 PCS CEILING JOIST
2X6#2SYP 12 3.00 PCS CEILING JOIST
D0-35016 1st FIr 2x8 Ceiling Joist
2X8#2SYP 10 (4.00) PCS CEILING JOIST
D0-37260 2x12 Beams
2X12#2SYP 10 4.00 PCS CEILING BEAMS
2X12#2SYP 12 2.00 PCS CEILING BEAMS
310 Complete Roof
D0-50045 2x12 Ridge Beam
2X12#2SYP 16 2.00 PCS RIDGE BEAMS
2X12#2SYP 18 (2.00) PCS RIDGE BEAMS
460 Cornice
D0-32011 1st FIr 2x4 Ext Wall 8' to 12' (Incl Bracing)
1/8" 4 X 10 THERMOPLY RED 3.00 PCS WALL SHEATHING
D0-50120 Hip/Valley 2x8
2 X 8#2SYP 08 4.00 PCS HIPS / VALLEYS
2X8#2SYP 12 1.00 PCS HIPS / VALLEYS
D0-50180 2x6 Rafters
2 X 6#2SYP 08 8.00 PCS RAFTERS
2X6#2SYP 12 1.00 PCS RAFTERS
D0-50190 2x8 Rafters
2 X 8#2SYP 08 6.00 PCS RAFTERS
2 X 8#2SYP 10 4.00 PCS RAFTERS
2X8#2SYP 12 8.00 PCS RAFTERS
D0-50805 Eave FC Soffit & Fascia
2 X 4 UTIL SPFRL 30.00 LF OUTLOOKER FRAMING
3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 1.00 PCS SOFFIT
4/4" 4" X 16' SMARTSIDE TRIM TXD 1.00 PCS FRIEZE BOARD
4/4" 6" X 16' SMARTSIDE TRIM TXD 1.00 PCS FASCIA
Opt C
Media
080 1st Ceiling Joist
D0-35011 1st Flr 2x6 Ceiling Joist
2X6#2SYP 12 (6.00) PCS CEILING JOIST
D0-35016 1st FIr 2x8 Ceiling Joist
2X8#2SYP 14 (4.00) PCS CEILING JOIST
D0-35026 1st FIr 2x12 Ceiling Joist
2X12#2SYP 22 (2.00) PCS CEILING JOIST
D0-37260 2x12 Beams
2X12#2SYP 22 (3.00) PCS CEILING JOIST
130 2nd Subfloor
D0-40300 2nd Floor Sub-Flooring
ADHESIVE, TUBE 4.00 PCS GLUIE
3/4 (23/32)" 4 X 8 WEYERHAUSER GOLD TG 12.00 PCS SUBFLOOR DECKING
150 2nd Walls
D0-42011 2nd Flr 2x4 Ext Wall 8' to 12' (Incl Bracing)
2 X4 FJSTUD SYP 925/8 45.00 PCS STUDS
2 X 4 UTIL SPFRL 108.00 LF TOP PLATE
2 X 4 UTIL SPFRL 64.00 LF TEMP BRACING/RECYCLE
1/8" 4 X 10 THERMOPLY RED 8.00 PCS WALL SHEATHING
D0-42101 2nd FlIr 2x4 Int Wall 8' to 12'
2 X4 FJSTUD SYP 925/8 27.00 PCS STUDS
2 X4 FJSTUD SYP 104 5/8N 24.00 PCS STUDS
2 X 4 UTIL SPFRL 120.00 LF TOP PLATE
2 X 4 UTIL SPFRL 70.00 LF TEMP BRACING/RECYCLE
D0-42107 2nd FIr Header Pkg 2x4 Wall
2X6#2SYP 14 1.00 PCS HEADERS
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D0-42107 2nd FIr Header Pkg 2x4 Wall
DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH
D0-42107 2nd FIr Header Pkg 2x4 Wall
2X6#2SYP 14 1.00 PCS HEADERS
7/16" 4 X 8 OSB 1.00 PCS FLITCH
160 2nd Ceiling Joist
D0-37260 2x12 Beams
2X12#2SYP 16 3.00 PCS CEILING BEAMS
D0-45011 2nd Flr 2x6 Ceiling Joist
2 X 6#2SYP 10 1.00 PCS CEILING JOIST
2X6#2SYP 16 5.00 PCS CEILING JOIST
D0-45016 2nd Flr 2x8 Ceiling Joist
2X8#2SYP 14 2.00 PCS CEILING JOIST
310 Complete Roof
D0-50040 2x10 Ridge Beam
2X10#2SYP 16 1.00 PCS RIDGE BEAMS
D0-50120 Hip/Valley 2x8
2X8#2SYP 16 4.00 PCS HIPS / VALLEYS
D0-50180 2x6 Rafters
2 X 6#2SYP 08 15.00 PCS RAFTERS
2 X 6#2SYP 10 6.00 PCS RAFTERS
2X6#2SYP 12 10.00 PCS RAFTERS
D0-50180 2x6 Rafters PT
2 X 6 #2 SYP 3B PWMCA 16 6.00 PCS PT RAFTERS FOR BRICK SUPPORT
460 Cornice
D0-50805 Eave FC Soffit & Fascia
2 X 4 UTIL SPFRL 102.00 LF OUTLOOKER FRAMING
3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 3.00 PCS SOFFIT
4/4" 4" X 16' SMARTSIDE TRIM TXD 3.00 PCS FRIEZE BOARD
4/4" 6" X 16' SMARTSIDE TRIM TXD 3.00 PCS FASCIA
OptC
Media &
Bed5
080 1st Ceiling Joist
D0-35011 1st FIr 2x6 Ceiling Joist
2 X 6#2SYP 08 (6.00) PCS CEILING JOIST
2X6#2SYP 12 (6.00) PCS CEILING JOIST
2X6#2SYP 14 (4.00) PCS CEILING JOIST
D0-35016 1st Flr 2x8 Ceiling Joist
2X8#2SYP 14 (4.00) PCS CEILING JOIST
D0-35026 1st FIr 2x12 Ceiling Joist
2X12#2SYP 22 (2.00) PCS CEILING JOIST
D0-37260 2x12 Beams
2X12#2SYP 22 (3.00) PCS CEILING BEAMS
130 2nd Subfloor
D0-40300 2nd Floor Sub-Flooring
ADHESIVE, TUBE 8.00 PCS GLUE
3/4 (23/32)" 4 X 8 WEYERHAUSER GOLD TG 24.00 PCS SUBFLOOR DECKING
150 2nd Walls
D0-42011 2nd FIr 2x4 Ext Wall 8' to 12' (Incl Bracing)
2 X4 FJSTUD SYP 925/8 80.00 PCS STUDS
2 X 4 UTIL SPFRL 192.00 LF TOP PLATE
2 X 4 UTIL SPFRL 112.00 LF TEMP BRACING/RECYCLE
1/8" 4 X 10 THERMOPLY RED 15.00 PCS WALL SHEATHING
D0-42101 2nd FIr 2x4 Int Wall 8' to 12'
2 X4 FJSTUD SYP 925/8 44.00 PCS STUDS
2 X 4FJSTUD SYP 104 5/8N 78.00 PCS STUDS
2 X 4 UTIL SPFRL 294.00 LF TOP PLATE
2 X 4 UTIL SPFRL 170.00 LF TEMP BRACING/RECYCLE
D0-42106 2nd FlIr 2x6 Int Wall 8' to 12'
2X6#3SYPRL 48.00 LF TOP PLATE
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D0-42106 2nd FlIr 2x6 Int Wall 8' to 12'
2 X 6 FJSTUD SYP 104 5/8N 19.00 PCS STUDS
2 X 4 UTIL SPFRL 28.00 LF TEMP BRACING/RECYCLE
D0-42107 2nd FIr Header Pkg 2x4 Wall
2X12#2SYP 14 1.00 PCS HEADERS
DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH
D0-42107 2nd FIr Header Pkg 2x4 Wall
2X6#2SYP 14 2.00 PCS HEADERS
2X12#2SYP 14 3.00 PCS HEADERS
7/16" 4 X 8 OSB 1.00 PCS FLITCH
160 2nd Ceiling Joist
D0-37260 2x12 Beams
2X12#2SYP 12 2.00 PCS CEILING BEAMS
2X12#2SYP 14 2.00 PCS CEILING BEAMS
2X12#2SYP 16 3.00 PCS CEILING BEAMS
D0-45011 2nd Flr 2x6 Ceiling Joist
2 X 6#2 SYP 08 8.00 PCS CEILING JOIST
2X6#2SYP 12 3.00 PCS CEILING JOIST
2X6#2SYP 14 11.00 PCS CEILING JOIST
D0-45016 2nd FlIr 2x8 Ceiling Joist
2 X 8#2SYP 08 6.00 PCS CEILING JOIST
2X8#2SYP 12 3.00 PCS CEILING JOIST
310 Complete Roof
D0-50040 2x10 Ridge Beam
2 X 10 #2 SYP 08 1.00 PCS RIDGE BEAMS
2 X 10 #2 SYP 10 1.00 PCS RIDGE BEAMS
2X10#2SYP 12 1.00 PCS RIDGE BEAMS
D0-50120 Hip/Valley 2x8
2X8#2SYP 12 1.00 PCS HIPS / VALLEYS
2X8#2SYP 22 2.00 PCS HIPS / VALLEYS
2 X 8#2SYP 26 1.00 PCS HIPS / VALLEYS
2X8#2&BTRFIR 28 1.00 PCS HIPS / VALLEYS
D0-50180 2x6 Rafters PT
2 X 6 #2 SYP 3B PWMCA 16 3.00 PCS PT RAFTERS FOR BRICKS SUPPORT
2 X 6 #2 SYP 3B PWMCA 22 3.00 PCS PT RAFTERS FOR BRICKS SUPPORT
D0-50180 2x6 Rafters
2 X 6#2SYP 08 18.00 PCS RAFTERS
2X6#2SYP 10 4.00 PCS RAFTERS
2X6#2SYP 12 5.00 PCS RAFTERS
2X6#2SYP 14 6.00 PCS RAFTERS
2X6#2SYP 16 5.00 PCS RAFTERS
2X6#2SYP 18 8.00 PCS RAFTERS
2 X 6#2SYP 20 1.00 PCS RAFTERS
460 Cornice
D0-50805 Eave FC Soffit & Fascia
2 X 4 UTIL SPFRL 182.00 LF OUTLOOKER FRAMING
3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 5.00 PCS SOFFIT
4/4" 4" X 16' SMARTSIDE TRIM TXD 5.00 PCS FRIEZE BOARD
4/4" 6" X 16' SMARTSIDE TRIM TXD 5.00 PCS FASCIA
Opt
Casual
Box
070 1st Walls
D0-32011 1st FIr 2x4 Ext Wall 8' to 12' (Incl Bracing)
2 X4 FJSTUD SYP 104 5/8N 4.00 PCS STUDS
2 X4 UTIL SPF RL 6.00 LF TEMP BRACING/RECYCLE
2 X 4 UTIL SPFRL 8.00 LF TOP PLATE
2 X 4 #3 SYP 3B PWMCA 16 1.00 PCS BOTTOM PLATE
SILL SEAL, 3-1/2" x 50' STYRO 1.00 PCS SILL PLATE
460 Cornice
D0-60115 Fiber Cement Lap Siding
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D0-60115 Fiber Cement Lap Siding
3/8" 8" X 16' SMART LAP SIDING 8.00 PCS SIDING
4/4" 4" X 16' SMARTSIDE TRIM TXD 6.00 PCS TRIM
Opt D
Bed5
Bath 4
080 1st Ceiling Joist
D0-35011 1st Flr 2x6 Ceiling Joist
2X6#2SYP 12 (6.00) PCS CEILING JOIST
D0-35016 1st FIr 2x8 Ceiling Joist
2X8#2SYP 14 (4.00) PCS CEILING JOIST
D0-35026 1st FIr 2x12 Ceiling Joist
2 X 12#2 SYP 22 (2.00) PCS CEILING JOIST
D0-37260 2x12 Beams
2X12#2SYP 22 (3.00) PCS CEILING JOIST
130 2nd Subfloor
D0-40300 2nd Floor Sub-Flooring
ADHESIVE, TUBE 4.00 PCS GLUIE
3/4 (23/32)" 4 X 8 WEYERHAUSER GOLD TG 12.00 PCS SUBFLOOR DECKING
150 2nd Walls
D0-42011 2nd Flr 2x4 Ext Wall 8' to 12" (Incl Bracing)
2 X4 FJSTUD SYP 925/8 45.00 PCS STUDS
2 X 4 UTIL SPFRL 108.00 LF TOP PLATE
2 X 4 UTIL SPFRL 64.00 LF TEMP BRACING/RECYCLE
D0-42101 2nd FIr 2x4 Int Wall 8' to 12'
2 X4 FJSTUD SYP 925/8 63.00 PCS STUDS
2 X 4FJSTUD SYP 104 5/8N 18.00 PCS STUDS
2 X 4 UTIL SPFRL 192.00 LF TOP PLATE
2 X 4 UTIL SPFRL 112.00 LF TEMP BRACING/RECYCLE
D0-42106 2nd FlIr 2x6 Int Wall 8' to 12'
2X6#3SYPRL 60.00 LF TOP PLATE
2 X6 FJSTUD SYP 925/8 24.00 PCS STUDS
2 X 4 UTIL SPFRL 32.00 LF TEMP BRACING/RECCYEL
D0-42107 2nd FIr Header Pkg 2x4 Wall
2X12#2SYP 14 1.00 PCS HEADERS
DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH
D0-42107 2nd FIr Header Pkg 2x4 Wall
2X6#2SYP 14 1.00 PCS HEADERS
2X12#2SYP 14 1.00 PCS HEADERS
7/16" 4 X 8 OSB 1.00 PCS FLITCH
160 2nd Ceiling Joist
D0-37260 2x12 Beams
2X12#2SYP 12 2.00 PCS CEILING BEAMS
D0-45011 2nd Flr 2x6 Ceiling Joist
2 X 6#2SYP 08 12.00 PCS CEILING JOIST
2X6#2SYP 12 5.00 PCS CEILING JOIST
2X6#2SYP 16 2.00 PCS CEILING JOIST
310 Complete Roof
D0-50040 2x10 Ridge Beam
2 X 10 #2 SYP 08 1.00 PCS RIDGE BEAMS
D0-50120 Hip/Valley 2x8
2X8#2SYP 14 4.00 PCS HIPS / VALLEYS
D0-50180 2x6 Rafters
2 X 6#2SYP 08 12.00 PCS RAFTERS
2 X 6#2SYP 10 5.00 PCS RAFTERS
2X6#2SYP 12 2.00 PCS RAFTERS
D0-50180 2x6 Rafters PT
2 X 6 #2 SYP 3B PWMCA 20 3.00 PCS PT RAFTERS FOR BRICK SUPPORT
2 X 6 #2 SYP 3B PWMCA 26 3.00 PCS PT RAFTERS FOR BRICK SUPPORT
D0-50805 Eave FC Soffit & Fascia
2 X 4 UTIL SPFRL 102.00 LF OUTLOOKER FRAMING
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D0-50805 Eave FC Soffit & Fascia
3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 3.00 PCS SOFFIT
4/4" 4" X 16' SMARTSIDE TRIM TXD 3.00 PCS FRIEZE BOARD
4/4" 6" X 16' SMARTSIDE TRIM TXD 3.00 PCS FASCIA
Opt D
Media
080 1st Ceiling Joist
D0-35011 1st FIr 2x6 Ceiling Joist
2X6#2SYP 12 (6.00) PCS CEILING JOIST
D0-35016 1st Flr 2x8 Ceiling Joist
2X8#2SYP 14 (4.00) PCS CEILING JOIST
D0-35026 1st FIr 2x12 Ceiling Joist
2X12#2SYP 22 (2.00) PCS CEILING JOIST
D0-37260 2x12 Beams
2X12#2SYP 22 (3.00) PCS CEILING JOIST
130 2nd Subfloor
D0-40300 2nd Floor Sub-Flooring
ADHESIVE, TUBE 4.00 PCS GLUIE
3/4 (23/32)" 4 X 8 WEYERHAUSER GOLD TG 12.00 PCS SUBFLOOR DECKING
150 2nd Walls
D0-42011 2nd FIr 2x4 Ext Wall 8' to 12' (Incl Bracing)
2 X4 FJSTUD SYP 925/8 45.00 PCS STUDS
2 X 4 UTIL SPFRL 108.00 LF TOP PLATE
2 X 4 UTIL SPFRL 64.00 LF TEMP BRACING/RECYCLE
1/8" 4 X 10 THERMOPLY RED 8.00 PCS WALL SHEATHING
D0-42101 2nd FIr 2x4 Int Wall 8' to 12'
2 X4 FJSTUD SYP 925/8 27.00 PCS STUDS
2 X 4FJSTUD SYP 104 5/8N 24.00 PCS STUDS
2 X 4 UTIL SPFRL 120.00 LF TOP PLATE
2 X 4 UTIL SPFRL 70.00 LF TEMP BRACING/RECYCLE
D0-42107 2nd FIr Header Pkg 2x4 Wall
2X6#2SYP 14 1.00 PCS HEADERS
DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH
D0-42107 2nd FIr Header Pkg 2x4 Wall
2X6#2SYP 14 1.00 PCS HEADERS
7/16" 4 X 8 OSB 1.00 PCS FLITCH
160 2nd Ceiling Joist
D0-37260 2x12 Beams
2X12#2SYP 16 5.00 PCS CEILING BEAMS
D0-45011 2nd Flr 2x6 Ceiling Joist
2 X 6#2SYP 10 1.00 PCS CEILING JOIST
2X6#2SYP 16 5.00 PCS CEILING JOIST
D0-45016 2nd Flr 2x8 Ceiling Joist
2X8#2SYP 14 2.00 PCS CEILING JOIST
310 Complete Roof
D0-50040 2x10 Ridge Beam
2 X 10 #2 SYP 08 1.00 PCS RIDGE BEAMS
D0-50120 Hip/Valley 2x8
2X8#2SYP 14 4.00 PCS HIPS / VALLEYS
D0-50180 2x6 Rafters
2 X 6#2SYP 08 12.00 PCS RAFTERS
2 X 6#2SYP 10 5.00 PCS RAFTERS
2X6#2SYP 12 2.00 PCS RAFTERS
D0-50180 2x6 Rafters PT
2 X 6 #2 SYP 3B PWMCA 20 3.00 PCS PT RAFTERS FOR BRICK SUPPORT
2 X 6 #2 SYP 3B PWMCA 26 3.00 PCS PT RAFTERS FOR BRICK SUPPORT
D0-50805 Eave FC Soffit & Fascia
2 X 4 UTIL SPFRL 102.00 LF OUTLOOKER FRAMING
3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 3.00 PCS SOFFIT
4/4" 4" X 16' SMARTSIDE TRIM TXD 3.00 PCS FRIEZE BOARD
4/4" 6" X 16' SMARTSIDE TRIM TXD 3.00 PCS FASCIA
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Opt D
Media &
Bed5
080 1st Ceiling Joist
D0-35011 1st FIr 2x6 Ceiling Joist
2 X 6#2SYP 08 (6.00) PCS CEILING JOIST
2X6#2SYP 12 (6.00) PCS CEILING JOIST
2X6#2SYP 14 (4.00) PCS CEILING JOIST
D0-35016 1st Flr 2x8 Ceiling Joist
2X8#2SYP 14 (4.00) PCS CEILING JOIST
D0-35026 1st FIr 2x12 Ceiling Joist
2X12#2SYP 22 (2.00) PCS CEILING JOIST
D0-37260 2x12 Beams
2X12#2SYP 22 (3.00) PCS CEILING BEAMS
130 2nd Subfloor
D0-40300 2nd Floor Sub-Flooring
ADHESIVE, TUBE 8.00 PCS GLUE
3/4 (23/32)" 4 X 8 WEYERHAUSER GOLD TG 24.00 PCS SUBFLOOR DECKING
150 2nd Walls
D0-42011 2nd FIr 2x4 Ext Wall 8' to 12" (Incl Bracing)
2 X4 FJSTUD SYP 925/8 80.00 PCS STUDS
2 X 4 UTIL SPFRL 192.00 LF TOP PLATE
2 X 4 UTIL SPFRL 112.00 LF TEMP BRACING/RECYCLE
D0-42101 2nd FlIr 2x4 Int Wall 8' to 12'
2 X4 FJSTUD SYP 925/8 44.00 PCS STUDS
2 X4 FJSTUD SYP 104 5/8N 78.00 PCS STUDS
2 X 4 UTIL SPFRL 170.00 LF TEMP BRACING/RECYCLE
2 X 4 UTIL SPFRL 294.00 LF TOP PLATE
D0-42106 2nd Flr 2x6 Int Wall 8' to 12'
2X6#3SYPRL 48.00 LF TOP PLATE
2 X6 FJSTUD SYP 104 5/8N 19.00 PCS STUDS
2 X 4 UTIL SPFRL 28.00 LF TEMP BRACING/RECYCLE
D0-42107 2nd FIr Header Pkg 2x4 Wall
2X12#2SYP 14 1.00 PCS HEADERS
DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH
D0-42107 2nd FIr Header Pkg 2x4 Wall
2X6#2SYP 14 2.00 PCS HEADERS
2X12#2SYP 14 3.00 PCS HEADERS
7/16" 4 X 8 OSB 1.00 PCS FLITCH
160 2nd Ceiling Joist
D0-37260 2x12 Beams
2X12#2SYP 12 2.00 PCS CEILING BEAMS
2X12#2SYP 14 2.00 PCS CEILING BEAMS
2X12#2SYP 16 3.00 PCS CEILING BEAMS
D0-45011 2nd FlIr 2x6 Ceiling Joist
2 X 6#2SYP 08 8.00 PCS CEILING JOIST
2X6#2SYP 12 3.00 PCS CEILING JOIST
2X6#2SYP 14 11.00 PCS CEILING JOIST
D0-45016 2nd Flr 2x8 Ceiling Joist
2 X 8#2SYP 08 9.00 PCS CEILING JOIST
2X8#2SYP 14 3.00 PCS CEILING JOIST
D0-50035 2x8 Beam
2X8#2SYP 12 1.00 PCS CEILING BEAMS
310 Complete Roof
D0-50040 2x10 Ridge Beam
2 X 10 #2 SYP 08 1.00 PCS RIDGE BEAMS
D0-50120 Hip/Valley 2x8
2X8#2SYP 22 4.00 PCS HIPS / VALLEYS
D0-50180 2x6 Rafters
2 X 6#2SYP 08 15.00 PCS RAFTERS
2 X 6#2SYP 10 6.00 PCS RAFTERS
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D0-50180 2x6 Rafters
2X6#2SYP 12 5.00 PCS RAFTERS
2X6#2SYP 14 8.00 PCS RAFTERS
2X6#2SYP 16 2.00 PCS RAFTERS
D0-50180 2x6 Rafters PT
2 X 6 #2 SYP 3B PWMCA 16 3.00 PCS PT RAFTERS FOR BRICK SUPPORT
2 X 6 #2 SYP 3B PWMCA 18 3.00 PCS PT RAFTERS FOR BRICK SUPPORT
460 Cornice
D0-42011 2nd FIr 2x4 Ext Wall 8' to 12" (Incl Bracing)
1/8" 4 X 10 THERMOPLY RED 15.00 PCS WALL SHEATHING
D0-50805 Eave FC Soffit & Fascia
2 X 4 UTIL SPFRL 182.00 LF OUTLOOKER FRAMING
3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 5.00 PCS SOFFIT
4/4" 4" X 16' SMARTSIDE TRIM TXD 5.00 PCS FRIEZE BOARD
4/4" 6" X 16' SMARTSIDE TRIM TXD 5.00 PCS FASCIA
Opt
Double
Garage
070 1st Walls
D0-32520 Grg Headers/Treated Dimensional
2 X 8#2SYP 08 4.00 PCS GARAGE TRIMMERS
2 X 8#2SYP 08 (2.00) PCS GARAGE TRIMMERS
2X8#2SYP 14 2.00 PCS GARAGE TRIMMERS
2X8#2SYP 22 (1.00) PCS GARAGE TRIMMERS
LSL, TIMBERSTRAND 1-3/4 X 11-7/8 1.7E 22 2.00 PCS GARAGE HEADERS
LVL, 1-3/4 X 14 2.0E 22 (2.00) PCS GARAGE HEADERS
Opt E
Bed5 &
Bath 4
080 1st Ceiling Joist
D0-35011 1st Flr 2x6 Ceiling Joist
2X6#2SYP 12 (6.00) PCS CEILING JOIST
D0-35016 1st FIr 2x8 Ceiling Joist
2X8#2SYP 14 (4.00) PCS CEILING JOIST
D0-35026 1st FIr 2x12 Ceiling Joist
2X12#2SYP 22 (2.00) PCS CEILING JOIST
D0-37260 2x12 Beams
2X12#2SYP 22 (3.00) PCS CEILING JOIST
130 2nd Subfloor
D0-40300 2nd Floor Sub-Flooring
ADHESIVE, TUBE 4.00 PCS GLUIE
3/4 (23/32)" 4 X 8 WEYERHAUSER GOLD TG 12.00 PCS SUBFLOOR DECKING
150 2nd Walls
D0-42011 2nd Flr 2x4 Ext Wall 8' to 12" (Incl Bracing)
2 X4 FJSTUD SYP 925/8 45.00 PCS STUDS
2 X 4 UTIL SPFRL 108.00 LF TOP PLATE
2 X 4 UTIL SPFRL 64.00 LF TEMP BRACING/RECYCLE
D0-42101 2nd FIr 2x4 Int Wall 8' to 12'
2 X4 FJSTUD SYP 925/8 63.00 PCS STUDS
2 X 4FJSTUD SYP 104 5/8N 18.00 PCS STUDS
2 X 4 UTIL SPFRL 112.00 LF TEMP BRACING/RECYCLE
2 X 4 UTIL SPFRL 192.00 LF TOP PLATE
D0-42106 2nd FlIr 2x6 Int Wall 8' to 12'
2X6#3SYPRL 60.00 LF TOP PLATE
2 X6 FJSTUD SYP 925/8 24.00 PCS STUDS
2 X 4 UTIL SPFRL 32.00 LF TEMP BRACING/RECCYEL
D0-42107 2nd FIr Header Pkg 2x4 Wall
2X12#2SYP 14 1.00 PCS HEADERS
DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH
D0-42107 2nd FIr Header Pkg 2x4 Wall
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D0-42107 2nd FIr Header Pkg 2x4 Wall
2X6#2SYP 14 1.00 PCS HEADERS
2X12#2SYP 14 1.00 PCS HEADERS
7/16" 4 X 8 OSB 1.00 PCS FLITCH
160 2nd Ceiling Joist
D0-37260 2x12 Beams
2X12#2SYP 12 2.00 PCS CEILING BEAMS
D0-45011 2nd Flr 2x6 Ceiling Joist
2 X 6#2 SYP 08 12.00 PCS CEILING JOIST
2X6#2SYP 12 5.00 PCS CEILING JOIST
2X6#2SYP 16 2.00 PCS CEILING JOIST
310 Complete Roof
D0-50040 2x10 Ridge Beam
2 X 10 #2 SYP 08 1.00 PCS RIDGE BEAMS
D0-50120 Hip/Valley 2x8
2X8#2SYP 12 4.00 PCS HIPS / VALLEYS
D0-50180 2x6 Rafters
2 X 6#2SYP 08 13.00 PCS RAFTERS
2 X 6#2SYP 10 5.00 PCS RAFTERS
2X6#2SYP 12 2.00 PCS RAFTERS
460 Cornice
D0-50805 Eave FC Soffit & Fascia
2 X 4 UTIL SPFRL 102.00 LF OUTLOOKER FRAMING
3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 3.00 PCS SOFFIT
4/4" 4" X 16' SMARTSIDE TRIM TXD 3.00 PCS FRIEZE BOARD
4/4" 6" X 16' SMARTSIDE TRIM TXD 3.00 PCS FASCIA
D0-80115 Cornice
1/8" 4 X 10 THERMOPLY RED 8.00 PCS WALL SHEATHING
Opt E
Media
080 1st Ceiling Joist
D0-35011 1st FIr 2x6 Ceiling Joist
2X6#2SYP 12 (6.00) PCS CEILING JOIST
D0-35016 1st Flr 2x8 Ceiling Joist
2X8#2SYP 14 (4.00) PCS CEILING JOIST
D0-35026 1st FIr 2x12 Ceiling Joist
2X12#2SYP 22 (2.00) PCS CEILING JOIST
D0-37260 2x12 Beams
2X12#2SYP 22 (3.00) PCS CEILING JOIST
130 2nd Subfloor
D0-40300 2nd Floor Sub-Flooring
ADHESIVE, TUBE 4.00 PCS GLUIE
3/4 (23/32)" 4 X 8 WEYERHAUSER GOLD TG 12.00 PCS SUBFLOOR DECKING
150 2nd Walls
D0-42011 2nd FIr 2x4 Ext Wall 8' to 12' (Incl Bracing)
2 X4 FJSTUD SYP 925/8 45.00 PCS STUDS
2 X 4 UTIL SPFRL 108.00 LF TOP PLATE
2 X 4 UTIL SPFRL 64.00 LF TEMPB RACING/RECYCLE
D0-42101 2nd FlIr 2x4 Int Wall 8' to 12'
2 X4 FJSTUD SYP 925/8 27.00 PCS STUDS
2 X4 FJSTUD SYP 116 5/8 25.00 PCS STUDS
2 X 4 UTIL SPFRL 126.00 LF TOP PLATE
2 X 4 UTIL SPFRL 72.00 LF TEMP BRACING/RECYCLE
D0-42107 2nd FIr Header Pkg 2x4 Wall
2X6#2SYP 14 1.00 PCS HEADERS
DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH
D0-42107 2nd FIr Header Pkg 2x4 Wall
2X6#2SYP 14 1.00 PCS HEADERS
7/16" 4 X 8 OSB 1.00 PCS FLITCH
160 2nd Ceiling Joist

D0-37260

2x12 Beams
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D0-37260 2x12 Beams
2X12#2SYP 16 5.00 PCS CEILING BEAMS
D0-45011 2nd FlIr 2x6 Ceiling Joist
2X6#2SYP 10 1.00 PCS CEILING JOIST
2X6#2SYP 16 5.00 PCS CEILING JOIST
D0-45016 2nd FlIr 2x8 Ceiling Joist
2X8#2SYP 14 2.00 PCS CEILING JOIST
310 Complete Roof
D0-50040 2x10 Ridge Beam
2 X 10 #2 SYP 08 1.00 PCS RIDGE BEAMS
D0-50120 Hip/Valley 2x8
2X8#2SYP 12 4.00 PCS HIPS / VALLEYS
D0-50180 2x6 Rafters
2 X 6#2SYP 08 13.00 PCS RAFTERS
2X6#2SYP 10 5.00 PCS RAFTERS
2X6#2SYP 12 2.00 PCS RAFTERS
460 Cornice
D0-42011 2nd FIr 2x4 Ext Wall 8' to 12' (Incl Bracing)
1/8" 4 X 8 THERMOPLY RED 8.00 PCS WALL SHEAHTING
D0-50805 Eave FC Soffit & Fascia
2 X 4 UTIL SPFRL 102.00 LF OUTLOOKER FRAMING
3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 3.00 PCS SOFFIT
4/4" 4" X 16' SMARTSIDE TRIM TXD 3.00 PCS FRIEZE BOARD
4/4" 6" X 16' SMARTSIDE TRIM TXD 3.00 PCS FASCIA
Opt E
Media &
Bed5
080 1st Ceiling Joist
D0-35011 1st Flr 2x6 Ceiling Joist
2 X 6#2SYP 08 (6.00) PCS CEILING JOIST
2X6#2SYP 12 (6.00) PCS CEILING JOIST
2X6#2SYP 14 (4.00) PCS CEILING JOIST
D0-35016 1st FIr 2x8 Ceiling Joist
2X8#2SYP 14 (4.00) PCS CEILING JOIST
D0-35026 1st FIr 2x12 Ceiling Joist
2X12#2SYP 22 (2.00) PCS CEILING JOIST
D0-37260 2x12 Beams
2X12#2SYP 22 (3.00) PCS CEILING BEAMS
130 2nd Subfloor
D0-40300 2nd Floor Sub-Flooring
ADHESIVE, TUBE 8.00 PCS GLUE
3/4 (23/32)" 4 X 8 WEYERHAUSER GOLD TG 24.00 PCS SUBFLOOR DECKING
150 2nd Walls
D0-42011 2nd Flr 2x4 Ext Wall 8' to 12" (Incl Bracing)
2 X4 FJSTUD SYP 925/8 80.00 PCS STUDS
2 X 4 UTIL SPFRL 192.00 LF TOP PLATE
2 X 4 UTIL SPFRL 112.00 LF TEMP BRACING/RECYCLE
D0-42101 2nd FIr 2x4 Int Wall 8' to 12'
2 X4 FJSTUD SYP 925/8 44.00 PCS STUDS
2 X 4FJSTUD SYP 104 5/8N 78.00 PCS STUDS
2 X 4 UTIL SPFRL 170.00 LF TEMP BRACING/RECYCLE
2 X 4 UTIL SPFRL 294.00 LF TOP PLATE
D0-42106 2nd FlIr 2x6 Int Wall 8' to 12'
2X6#3SYPRL 48.00 LF TOP PLATE
2 X 6 FJSTUD SYP 104 5/8N 19.00 PCS STUDS
2 X 4 UTIL SPFRL 28.00 LF TEMP BRACING/RECYCLE
D0-42107 2nd FIr Header Pkg 2x4 Wall
2X12#2SYP 14 1.00 PCS HEADERS
DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH
D0-42107 2nd FIr Header Pkg 2x4 Wall
2X6#2SYP 14 2.00 PCS HEADERS
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D0-42107 2nd FIr Header Pkg 2x4 Wall
2X12#2SYP 14 3.00 PCS HEADERS
7/16" 4 X 8 OSB 1.00 PCS FLITCH
160 2nd Ceiling Joist
D0-37260 2x12 Beams
2X12#2SYP 12 2.00 PCS CEILING BEAMS
2X12#2SYP 14 2.00 PCS CEILING BEAMS
2X12#2SYP 16 3.00 PCS CEILING BEAMS
D0-45011 2nd Flr 2x6 Ceiling Joist
2 X 6#2SYP 08 8.00 PCS CEILING JOIST
2X6#2SYP 12 3.00 PCS CEILING JOIST
2X6#2SYP 14 11.00 PCS CEILING JOIST
D0-45016 2nd Flr 2x8 Ceiling Joist
2 X 8#2SYP 08 9.00 PCS CEILING JOIST
2X8#2SYP 14 3.00 PCS CEILING JOIST
D0-50035 2x8 Beam
2X8#2SYP 12 1.00 PCS CEILING BEAMS
310 Complete Roof
D0-50040 2x10 Ridge Beam
2 X 10 #2 SYP 08 1.00 PCS RIDGE BEAMS
D0-50120 Hip/Valley 2x8
2X8#2SYP 22 4.00 PCS HIPS / VALLEYS
D0-50180 2x6 Rafters
2 X 6#2SYP 08 15.00 PCS RAFTERS
2 X 6#2SYP 10 6.00 PCS RAFTERS
2X6#2SYP 12 5.00 PCS RAFTERS
2X6#2SYP 14 8.00 PCS RAFTERS
2X6#2SYP 16 2.00 PCS RAFTERS
D0-50180 2x6 Rafters PT
2 X 6 #2 SYP 3B PWMCA 16 3.00 PCS PT RAFTERS FOR BRICK SUPPORT
2 X 6 #2 SYP 3B PWMCA 18 3.00 PCS PT RAFTERS FOR BRICK SUPPORT
460 Cornice
D0-42011 2nd Flr 2x4 Ext Wall 8' to 12" (Incl Bracing)
1/8" 4 X 10 THERMOPLY RED 15.00 PCS WALL SHEATHING
D0-50805 Eave FC Soffit & Fascia
2 X 4 UTIL SPFRL 182.00 LF OUTLOOKER FRAMING
3/8" 12" X 16' LP OSB TXD SMARTPNL VENTSOFF 5.00 PCS SOFFIT
4/4" 4" X 16' SMARTSIDE TRIM TXD 5.00 PCS FRIEZE BOARD
4/4" 6" X 16' SMARTSIDE TRIM TXD 5.00 PCS FASCIA
Opt
Master
Box
070 1st Walls
D0-32011 1st FIr 2x4 Ext Wall 8' to 12' (Incl Bracing)
2 X4 FJSTUD SYP 104 5/8N 4.00 PCS STUDS
2 X 4 UTIL SPFRL 8.00 LF TOP PLATE
2 X4 UTIL SPF RL 6.00 LF TEMP BRACING/RECYCLE
2 X 4 #3 SYP 3B PWMCA 16 1.00 PCS BOTTOM PLATE
SILL SEAL, 3-1/2" x 50' STYRO 1.00 PCS SILL PLATE
080 1st Ceiling Joist
D0-37260 2x12 Beams
2X12#2SYP 14 2.00 PCS CEILING BEAMS
460 Cornice
D0-60115 Fiber Cement Lap Siding
3/8" 8" X 16' SMART LAP SIDING 8.00 PCS SIDING
4/4" 4" X 16' SMARTSIDE TRIM TXD 6.00 PCS TRIM
Opt
Sliding
Casual
070 1st Walls
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D0-32350 1st FIr Header Pkg 2x4 Wall
2X12#2 SYP 14 (2.00) PCS HEADERS
DOW STYROFOAM, 1/2" 4 X 8 DOW (1.00) PCS FLITCH
D0-37280 LVL 1-3/4" Beam
LVL, 1-3/4 X 14 2.0E 10 2.00 PCS HEADERS
Opt
Sliding
Family
070 1st Walls
D0-32350 1st FIr Header Pkg 2x4 Wall
2X12#2 SYP 14 (2.00) PCS HEADERS
7/16" 4 X 8 OSB (1.00) PCS FLITCH
D0-37280 LVL 1-3/4" Beam
LVL, 1-3/4 X 14 2.0E 12 2.00 PCS HEADERS
Opt
Study
ILO
Dining
070 1st Walls
D0-32101 1st FIr 2x4 Int Wall 8' to 12"
2 X4 FJSTUD SYP 104 5/8N 35.00 PCS STUDS
2 X 4 UTIL SPF RL 56.00 LF TOP PLATE
2 X4 UTIL SPFRL 50.00 LF TEMP BRACING/RECYCLE
2 X 4 #3 SYP 3B PWMCA 16 2.00 PCS BOTTOM PLATE
460 Cornice
D0-32101 1st FIr 2x4 Int Wall 8' to 12"
1/8" 4 X 10 THERMOPLY RED 4.00 PCS WALL SHEATHING
Opt
Study
ILO
Storag
070 1st Walls
D0-32101 1st FIr 2x4 Int Wall 8' to 12'
2 X4 FJSTUD SYP 104 5/8N 27.00 PCS STUDS
2 X4 UTIL SPFRL 44.00 LF TOP PLATE
2 X 4 UTIL SPF RL 38.00 LF TEMP BRACING/RECYCLE
2 X 4 #3 SYP 3B PWMCA 16 2.00 PCS BOTTOM PLATE
D0-32350 1st FIr Header Pkg 2x4 Wall
2X12#2 SYP 14 2.00 PCS HEADERS
DOW STYROFOAM, 1/2" 4 X 8 1.00 PCS FLITCH
Opt
Transom
Windows
070 1st Walls
D0-32350 1st FIr Header Pkg 2x4 Wall
2X12#2 SYP 14 2.00 PCS HEADERS
1/8" 4 X 10 THERMOPLY RED 1.00 PCS FLITCH




